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PART I

SCOPE OF WORK



POWELL COUNTY
STP BRO 5260(035)

ADMINISTRATIVE DISTRICT - 10
CONTRACT ID - 131076

STP BRO 5260(035)
COUNTY - POWELL

PCN - DE09900111376
STP BRO 5260(035)

STANTON-SLADE ROAD(KY 11) REPLACE BRIDGE AND APPROACHES ON KY-11 OVER MIDDLE FORK OF RED
RIVER SE OF BERT T. COMBS PARKWAY UNDERPASS.BRIDGE REPLACEMENT SYP NO. 10-01085.00.

GEOGRAPHIC COORDINATES LATITUDE 37:48:13.00 LONGITUDE 83:42:33.00

COMPLETION DATE(S):
41 WORKING DAYS APPLIES TO ENTIRE CONTRACT

Contract ID: 131076
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POWELL COUNTY
STP BRO 5260(035)

CONTRACT NOTES

PROPOSAL ADDENDA

All addenda to this proposal must be applied when calculating bid and certified in the bid
packet submitted to the Kentucky Department of Highways. Failure to use the correct
and most recent addenda may result in the bid being rejected.

BID SUBMITTAL

Bidder must use the Department’s Expedite Bidding Program available on the Internet
web site of the Department of Highways, Division of Construction Procurement.
(www.transportation.ky.gov/construction-procurement)

The Bidder must download the bid file located on the Bid Express website
(www.bidx.com) to prepare a bid packet for submission to the Department. The bidder
must submit electronically using Bid Express.

JOINT VENTURE BIDDING

Joint venture bidding is permissible. All companies in the joint venture must be
prequalified in one of the work types in the Qualifications for Bidders for the project.
The bidders must get a vendor ID for the joint venture from the Division of Construction
Procurement and register the joint venture as a bidder on the project. Also, the joint
venture must obtain a digital ID from Bid Express to submit a bid. A joint bid bond of
5% may be submitted for both companies or each company may submit a separate bond
of 5%.

UNDERGROUND FACILITY DAMAGE PROTECTION

The contractor is advised that the Underground Facility Damage Protection Act of 1994,
became law January 1, 1995. It is the contractor’s responsibility to determine the impact
of the act regarding this project, and take all steps necessary to be in compliance with the
provision of the act.

SPECIAL NOTE FOR PIPE INSPECTION

Contrary to Section 701.03.08 of the 2012 Standard Specifications for Road and Bridge
Construction and Kentucky Method 64-114, certification by the Kentucky Transportation
Center for prequalified Contractors to perform laser/video inspection is not required on
this contract. It will continue to be a requirement for the Contractor performing any
laser/video pipe inspection to be prequalified for this specialized item with the Kentucky
Transportation Cabinet-Division of Construction Procurement.

Contract ID: 131076
Page 5 of 128
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REGISTRATION WITH THE SECRETARY OF STATE BY A FOREIGN
ENTITY

Pursuant to KRS 176.085(1)(b), an agency, department, office, or political subdivision of
the Commonwealth of Kentucky shall not award a state contract to a person that is a
foreign entity required by KRS 14A.9-010 to obtain a certificate of authority to transact
business in the Commonwealth (“certificate”) from the Secretary of State under KRS
14A.9-030 unless the person produces the certificate within fourteen (14) days of the bid
or proposal opening. If the foreign entity is not required to obtain a certificate as
provided in KRS 14A.9-010, the foreign entity should identify the applicable exception.
Foreign entity is defined within KRS 14A.1-070.

For _all foreign entities required to obtain a certificate of authority to transact
business in the Commonwealth, if a copy of the certificate is not received by the
contracting agency within the time frame identified above, the foreign entity’s
solicitation response shall be deemed non-responsive or the awarded contract shall
be cancelled.

Businesses can register with the Secretary of State at
https://secure.kentucky.gov/sos/ftbr/welcome.aspx .

SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT

Questions about projects during the advertisement should be submitted in writing to the
Division of Construction Procurement. This may be done by fax (502) 564-7299 or
email to kytc.projectquestions@ky.gov. The Department will attempt to answer all
submitted questions. The Department reserves the right not to answer if the question is
not pertinent or does not aid in clarifying the project intent.

The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day
preceding the Letting. Questions may be submitted until this deadline with the
understanding that the later a question is submitted, the less likely an answer will be able
to be provided.

The questions and answers will be posted for each Letting under the heading “Questions
& Answers” on the Construction Procurement website
(www.transportation.ky.gov/contract). The answers provided shall be considered part of
this Special Note and, in case of a discrepancy, will govern over all other bidding
documents.

HARDWOOD REMOVAL RESTRICTIONS
The Kentucky Division of Forestry has imposed a quarantine in Anderson, Boone,
Bourbon, Boyd, Boyle, Bracken, Campbell, Carroll, Fayette, Franklin, Gallatin, Garrard,




POWELL COUNTY
STP BRO 5260(035)

Grant, Greenup, Hardin, Harrison, Henry, Jefferson, Jessamine, Kenton, Oldham, Owen,
Pendleton, Scott, Shelby, Trimble, and Woodford Counties to prevent the spread of an
invasive insect, the emerald ash borer. Hardwood cut in conjunction with the project
may not be removed from the county of its origin. Chipping or burning on site is the
preferred method of disposal.

INSTRUCTIONS FOR EXCESS MATERIAL SITES AND BORROW SITES
Identification of excess material sites and borrow sites shall be the responsibility of the
Contractor. The Contractor shall be responsible for compliance with all applicable state
and federal laws and may wish to consult with the US Fish and Wildlife Service to seek
protection under Section 10 of the Endangered Species Act for these activities.

ACCESS TO RECORDS

The contractor, as defined in KRS 45A.030 (9) agrees that the contracting agency, the
Finance and Administration Cabinet, the Auditor of Public Accounts, and the Legislative
Research Commission, or their duly authorized representatives, shall have access to any
books, documents, papers, records, or other evidence, which are directly pertinent to this
contract for the purpose of financial audit or program review. Records and other
prequalification information confidentially disclosed as part of the bid process shall not
be deemed as directly pertinent to the contract and shall be exempt from disclosure as
provided in KRS 61.878(1)(c). The contractor also recognizes that any books, documents,
papers, records, or other evidence, received during a financial audit or program review
shall be subject to the Kentucky Open Records Act, KRS 61.870 to 61.884.

In the event of a dispute between the contractor and the contracting agency, Attorney
General, or the Auditor of Public Accounts over documents that are eligible for
production and review, the Finance and Administration Cabinet shall review the dispute
and issue a determination, in accordance with Secretary's Order 11-004. (See attachment)

10/29/12

Contract ID: 131076
Page 7 of 128



POWELL COUNTY Contract ID: 131076
STP BRO 5260(035) Page 8 of 128

Commonwealth of Kentucky
Finance and Administration Cabinet
Steven L. Beshear OFFICE OF THE SECRETARY Lori H. Flanery
Governor Room 383, Capitol Annex Secretary
702 Capital Avenue
Frankfort, KY 40601-3462
(502) 564-4240
Fax (502) 564-6785

SECRETARY’S ORDER 11-004

FINANCE AND ADMINISTRATION CABINET
Vendor Document Disclosure

WHEREAS, in order to promote accountability and transparency in governmental operations, the
Finance and Administration Cabinet believes that a mechanism should be created which would provide
for review and assistance to an Executive Branch agency if said agency cannot obtain access to
documents that it deems necessary to conduct a review of the records of a private vendor that holds a
contract to provide goods and/or services to the Commonwealth; and

WHEREAS, in order to promote accountability and transparency in governmental operations, the
Finance and Administration Cabinet believes that a mechanism should be created which would provide
for review and assistance to an Executive Branch agency if said agency cannot obtain access to
documents that it deems necessary during the course of an audit, investigation or any other inquiry by an
Executive Branch agency that involves the review of documents; and

WHEREAS, KRS 42.014 and KRS 12.270 authorizes the Secretary of the Finance and
Administration Cabinet to establish the internal organization and assignment of functions which are not
established by statute relating to the Finance and Administration Cabinet; further, KRS Chapter 45A.050
and 45A.230 authorizes the Secretary of the Finance and Administration Cabinet to procure, manage and
control all supplies and services that are procured by the Commonwealth and to intervene in controversies
among vendors and state agencies; and

NOW, THEREFORE, pursuant to the authority vested in me by KRS 42.014, KRS 12.270, KRS
45A.050, and 45A.230, I, Lori H. Flanery, Secretary of the Finance and Administration Cabinet, do
hereby order and direct the following:

I. Upon the request of an Executive Branch agency, the Finance and Administration Cabinet
(“FAC”) shall formally review any dispute arising where the agency has requested
documents from a private vendor that holds a state contract and the vendor has refused
access to said documents under a claim that said documents are not directly pertinent or
relevant to the agency’s inquiry upon which the document request was predicated.

Il. Upon the request of an Executive Branch agency, the FAC shall formally review any
situation where the agency has requested documents that the agency deems necessary to

KentuckyUnbridledSpirit.com Ke’? W An Equal Opportunity Employer M/F/D
UNQR!{Q)‘SPERJT -
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conduct audits, investigations or any other formal inquiry where a dispute has arisen as to
what documents are necessary to conclude the inquiry.

I11. Upon receipt of a request by a state agency pursuant to Sections | & I, the FAC shall
consider the request from the Executive Branch agency and the position of the vendor or
party opposing the disclosure of the documents, applying any and all relevant law to the
facts and circumstances of the matter in controversy. After FAC’s review is complete,
FAC shall issue a Determination which sets out FAC’s position as to what documents
and/or records, if any, should be disclosed to the requesting agency. The Determination
shall be issued within 30 days of receipt of the request from the agency. This time period
may be extended for good cause.

IV. If the Determination concludes that documents are being wrongfully withheld by the
private vendor or other party opposing the disclosure from the state agency, the private
vendor shall immediately comply with the FAC’s Determination. Should the private
vendor or other party refuse to comply with FAC’s Determination, then the FAC, in
concert with the requesting agency, shall effectuate any and all options that it possesses to
obtain the documents in question, including, but not limited to, jointly initiating an action
in the appropriate court for relief.

V. Any provisions of any prior Order that conflicts with the provisions of this Order shall be
deemed null and void.
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FEDERAL CONTRACT NOTES

The Kentucky Department of Highways, in accordance with the Regulations of the United States
Department of Transportation 23 CFR 635.112 (h), hereby notifies all bidders that failure by a
bidder to comply with all applicable sections of the current Kentucky Standard Specifications,
including, but not limited to the following, may result in a bid not being considered responsive
and thus not eligible to be considered for award:

102.02 Current Capacity Rating 102.10 Delivery of Proposals
102.08 Irregular Proposals 102.14 Disqualification of Bidders
102.09 Proposal Guaranty

CIVIL RIGHTS ACT OF 1964

The Kentucky Department of Highways, in accordance with the provisions of Title VI of the
Civil Rights Act of 1964 (78 Stat. 252) and the Regulations of the Federal Department of
Transportation (49 C.F.R., Part 21), issued pursuant to such Act, hereby notifies all bidders that
it will affirmatively insure that the contract entered into pursuant to this advertisement will be
awarded to the lowest responsible bidder without discrimination on the ground of race, color, or
national origin.

NOTICE TO ALL BIDDERS
To report bid rigging activities call: 1-800-424-9071.

The U.S. Department of Transportation (DOT) operates the above toll-free “hotline” Monday
through Friday, 8:00 a.m. to 5:00 p.m. eastern time. Anyone with knowledge of possible bid
rigging, bidder collusion, or other fraudulent activities should use the “hotline” to report such
activities.

The *hotline” is part of the DOT’s continuing effort to identify and investigate highway
construction contract fraud and abuse and is operated under the direction of the DOT Inspector
General. All information will be treated confidentially and caller anonymity will be respected.

SECOND TIER SUBCONTRACTS

Second Tier subcontracts on federally assisted projects shall be permitted. However, in the case
of DBE’s, second tier subcontracts will only be permitted where the other subcontractor is also a
DBE. All second tier subcontracts shall have the consent of both the Contractor and the
Engineer.
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DISADVANTAGED BUSINESS ENTERPRISE PROGRAM

It is the policy of the Kentucky Transportation Cabinet (“the Cabinet”) that Disadvantaged
Business Enterprises (“DBE”) shall have the opportunity to participate in the performance of
highway construction projects financed in whole or in part by Federal Funds in order to create a
level playing field for all businesses who wish to contract with the Cabinet. To that end, the
Cabinet will comply with the regulations found in 49 CFR Part 26, and the definitions and
requirements contained therein shall be adopted as if set out verbatim herein.

The Cabinet, contractors, subcontractors, and sub-recipients shall not discriminate on the basis of
race, color, national origin, or sex in the performance of work performed pursuant to Cabinet
contracts. The contractor shall carry out applicable requirements of 49 CFR 26 in the award and
administration of federally assisted highway construction projects. The contractor will include
this provision in all its subcontracts and supply agreements pertaining to contracts with the
Cabinet.

Failure by the contractor to carry out these requirements is a material breach of its contract with
the Cabinet, which may result in the termination of the contract or such other remedy as the
Cabinet deems necessary.

DBE GOAL
The Disadvantaged Business Enterprise (DBE) goal established for this contract, as listed on the
front page of the proposal, is the percentage of the total value of the contract.

The contractor shall exercise all necessary and reasonable steps to ensure that Disadvantaged
Business Enterprises participate in a least the percent of the contract as set forth above as goals
for this contract.

OBLIGATION OF CONTRACTORS

Each contractor prequalified to perform work on Cabinet projects shall designate and make
known to the Cabinet a liaison officer who is assigned the responsibility of effectively
administering and promoting an active program for utilization of DBEs.

If a formal goal has not been designated for the contract, all contractors are encouraged to
consider DBEs for subcontract work as well as for the supply of material and services needed to
perform this work.
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Contractors are encouraged to use the services of banks owned and controlled by minorities and
women.

CERTIFICATION OF CONTRACT GOAL

Contractors shall include the following certification in bids for projects for which a DBE goal
has been established. BIDS SUBMITTED WHICH DO NOT INCLUDE CERTIFICATION OF
DBE PARTICIPATION WILL NOT BE ACCEPTED. These bids will not be considered for
award by the Cabinet and they will be returned to the bidder.

“The bidder certifies that it has secured participation by Disadvantaged Business Enterprises
(“DBE”) in the amount of __ percent of the total value of this contract and that the DBE
participation is in compliance with the requirements of 49 CFR 26 and the policies of the
Kentucky Transportation Cabinet pertaining to the DBE Program.”

The certification statement is located in the electronic bid file. All contractors must certify
their DBE participation on that page. DBEs utilized in achieving the DBE goal must be
certified and prequalified for the work items at the time the bid is submitted.

DBE PARTICIPATION PLAN

Lowest responsive bidders must submit the DBE Plan/ Subcontractor Request, form TC 63-35
DBE, within 10 days of the letting. This is necessary before the Awards Committee will review
and make a recommendation. The project will not be considered for award prior to
submission and approval of the apparent low bidder’s DBE Plan/Subcontractor Request.

The DBE Participation Plan shall include the following:

1 Name and address of DBE Subcontractor(s) and/or supplier(s) intended to be used in the
proposed project;
2 Description of the work each is to perform including the work item , unit, quantity, unit

price and total amount of the work to be performed by the individual DBE. The Project Code
Number (PCN), Category Number, and the Project Line Number can be found in the “material
listing” on the Construction Procurement website under the specific letting;
3 The dollar value of each proposed DBE subcontract and the percentage of total project
contract value this represents. DBE participation may be counted as follows; a) If DBE suppliers
and manufactures assume actual and contractual responsibility, the dollar value of materials to be
furnished will be counted toward the goal as follows:
e The entire expenditure paid to a DBE manufacturer;
e 60 percent of expenditures to DBE suppliers that are not manufacturers provided
the supplier is a regular dealer in the product involved. A regular dealer must be
engaged in, as its principal business and in its own name, the sale of products to
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the public, maintain an inventory and own and operate distribution equipment;
and
e The amount of fees or commissions charged by the DBE firms for a bona fide
service, such as professional, technical, consultant, or managerial services and
assistance in the procurement of essential personnel, facilities, equipment,
materials, supplies, delivery of materials and supplies or for furnishing bonds, or
insurance, providing such fees or commissions are determined to be reasonable
and customary.
b) The dollar value of services provided by DBESs such as quality control testing,
equipment repair and maintenance, engineering, staking, etc.;
c) The dollar value of joint ventures. DBE credit for joint ventures will be
limited to the dollar amount of the work actually performed by the DBE in the
joint venture;

4 Written and signed documentation of the bidder’s commitment to use a DBE contractor
whose participation is being utilized to meet the DBE goal; and
5 Written and signed confirmation from the DBE that it is participating in the contract as

provided in the prime contractor’s commitment.

UPON AWARD AND BEFORE A WORK ORDER WILL BE ISSUED

Contractors must submit the signed subcontract between the contractor and the DBE contractor,
the DBE’s certificate of insurance, and an affidavit for bidders, offerors, and contractors from the
DBE to the Division of Construction Procurement. The affidavit can be found on the
Construction Procurement website. If the DBE is a supplier of materials for the project, a signed
purchase order and an affidavit for bidders, offerors, and contractors must be submitted to the
Division of Construction Procurement.

Changes to DBE Participation Plans must be approved by the Cabinet. The Cabinet may
consider extenuating circumstances including, but not limited to, changes in the nature or scope
of the project, the inability or unwillingness of a DBE to perform the work in accordance with
the bid, and/or other circumstances beyond the control of the prime contractor.

CONSIDERATION OF GOOD FAITH EFFORTS REQUESTS

If the DBE participation submitted in the bid by the apparent lowest responsive bidder does not
meet or exceed the DBE contract goal, the apparent lowest responsive bidder must submit a
Good Faith Effort Package to satisfy the Cabinet that sufficient good faith efforts were made to
meet the contract goals prior to submission of the bid. Efforts to increase the goal after bid
submission will not be considered in justifying the good faith effort, unless the contractor can
show that the proposed DBE was solicited prior to the letting date. DBEs utilized in achieving
the DBE goal must be certified and prequalified for the work items at the time the bid is
submitted. One complete set and nine (9) copies of this information must be received in the
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office of the Division of Contract Procurement no later than 12:00 noon of the tenth calendar day
after receipt of notification that they are the apparent low bidder.

Where the information submitted includes repetitious solicitation letters it will be acceptable to
submit a sample representative letter along with a distribution list of the firms solicited.
Documentation of DBE quotations shall be a part of the good faith effort submittal as necessary
to demonstrate compliance with the factors listed below which the Cabinet considers in judging
good faith efforts. This documentation may include written subcontractors’ quotations,
telephone log notations of verbal quotations, or other types of quotation documentation.

The Good Faith Effort Package shall include, but may not be limited to information showing
evidence of the following:

1 Whether the bidder attended any pre-bid meetings that were scheduled by the Cabinet to
inform DBEs of subcontracting opportunities;

2 Whether the bidder provided solicitations through all reasonable and available means;

3 Whether the bidder provided written notice to all DBEs listed in the DBE directory at the
time of the letting who are prequalified in the areas of work that the bidder will be
subcontracting;

4 Whether the bidder followed up initial solicitations of interest by contacting DBEs to
determine with certainly whether they were interested. If a reasonable amount of DBES within
the targeted districts do not provide an intent to quote or no DBEs are prequalified in the
subcontracted areas, the bidder must notify the DBE Liaison in the Office of Minority Affairs to
give notification of the bidder’s inability to get DBE quotes;

5 Whether the bidder selected portions of the work to be performed by DBESs in order to
increase the likelihood of meeting the contract goals. This includes, where appropriate, breaking
out contract work items into economically feasible units to facilitate DBE participation, even
when the prime contractor might otherwise perform these work items with its own forces;

6 Whether the bidder provided interested DBEs with adequate and timely information
about the plans, specifications, and requirements of the contract;

7 Whether the bidder negotiated in good faith with interested DBES not rejecting them as
unqualified without sound reasons based on a thorough investigation of their capabilities. Any
rejection should be so noted in writing with a description as to why an agreement could not be
reached,

8 Whether quotations were received from interested DBE firms but were rejected as
unacceptable without sound reasons why the quotations were considered unacceptable. The fact
that the DBE firm’s quotation for the work is not the lowest quotation received will not in itself
be considered as a sound reason for rejecting the quotation as unacceptable. The fact that the
bidder has the ability and/or desire to perform the contract work with its own forces will not be
considered a sound reason for rejecting a DBE quote. Nothing in this provision shall be
construed to require the bidder to accept unreasonable quotes in order to satisfy DBE goals;

9 Whether the bidder specifically negotiated with subcontractors to assume part of the
responsibility to meet the contract DBE goal when the work to be subcontracted includes
potential DBE participation;

10 Whether the bidder made any efforts and/or offered assistance to interested DBES in
obtaining the necessary equipment, supplies, materials, insurance and/or bonding to satisfy the
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work requirements of the bid proposal; and
11 Any other evidence that the bidder submits which may show that the bidder has made
reasonable good faith efforts to include DBE participation.

FAILURE TO MEET GOOD FAITH REQUIREMENT

Where the apparent lowest responsive bidder fails to submit sufficient participation by DBE
firms to meet the contract goal and upon a determination by the Good Faith Committee based
upon the information submitted that the apparent lowest responsive bidder failed to make
sufficient reasonable efforts to meet the contract goal, the bidder will be offered the opportunity
to meet in person for administrative reconsideration. The bidder will be notified of the
Committee’s decision within 24 hours of its decision. The bidder will have 24 hours to request
reconsideration of the Committee’s decision. The reconsideration meeting will be held within
two days of the receipt of a request by the bidder for reconsideration.

The request for reconsideration will be heard by the Office of the Secretary. The bidder will
have the opportunity to present written documentation or argument concerning the issue of
whether it met the goal or made an adequate good faith effort. The bidder will receive a written
decision on the reconsideration explaining the basis for the finding that the bidder did or did not
meet the goal or made adequate Good Faith efforts to do so.

The result of the reconsideration process is not administratively appealable to the Cabinet or to
the United States Department of Transportation.

The Cabinet reserves the right to award the contract to the next lowest responsive bidder or to
rebid the contract in the event that the contract is not awarded to the low bidder as the result of a
failure to meet the good faith requirement.

SANCTIONS FOR FAILURE TO MEET DBE REQUIREMENTS OF THE
PROJECT

Failure by the prime contractor to fulfill the DBE requirements of a project under contract or to
demonstrate good faith efforts to meet the goal constitutes a breach of contract. When this
occurs, the Cabinet will hold the prime contractor accountable, as would be the case with all
other contract provisions. Therefore, the contractor’s failure to carry our the DBE contract
requirements shall constitute a breach of contract and as such the Cabinet reserves the right to
exercise all administrative remedies at its disposal including, but not limited to the following:

. Disallow credit toward the DBE goal;
. Withholding progress payments;
. Withholding payment to the prime in an amount equal to the unmet portion of the

contract goal; and/or
. Termination of the contract.
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PROMPT PAYMENT

The prime contractor will be required to pay the DBE within seven (7) working days after he or
she has received payment from the Kentucky Transportation Cabinet for work performed or
materials furnished.

CONTRACTOR REPORTING

All contractors must keep detailed records and provide reports to the Cabinet on their progress in
meeting the DBE requirement on any highway contract. These records may include, but shall
not be limited to payroll, lease agreements, cancelled payroll checks, executed subcontracting
agreements, etc. Prime contractors will be required to submit certified reports on monies paid to
each DBE subcontractor or supplier utilized to meet a DBE goal.

Payment information that needs to be reported includes date the payment is sent to the DBE,
check number, Contract ID, amount of payment and the check date. Before Final Payment is
made on this contract, the Prime Contractor will certify that all payments were made to the DBE
subcontractor and/or DBE suppliers.

The Prime Contractor should supply the payment information at the time the DBE is
compensated for their work. Form to use is located at:
http://transportation.ky.gov/Construction/Pages/Subcontracts.aspx

Photocopied payments anhd completed form to be submitted to: Office of Civil Rights and Small
t
Business Development 6 Floor West 200 Mero Street Frankfort, KY 40622

DEFAULT OR DECERTIFICATION OF THE DBE

If the DBE subcontractor or supplier is decertified or defaults in the performance of its work, and
the overall goal cannot be credited for the uncompleted work, the prime contractor may utilize a
substitute DBE or elect to fulfill the DBE goal with another DBE on a different work item. If
after exerting good faith effort in accordance with the Cabinet’s Good Faith Effort policies and
procedures, the prime contractor is unable to replace the DBE, then the unmet portion of the goal
may be waived at the discretion of the Cabinet.

09/14/11
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ASPHALT MIXTURE
Unless otherwise noted, the Department estimates the rate of application for all asphalt mixturesto be 110 Ibs/sy per inch of depth.

DGA BASE
Unless otherwise noted, the Department estimates the rate of application for DGA Base to be 115 Ibs/sy per inch of depth.

DGA BASE FOR SHOULDERS

Unless otherwise noted, the Department estimates the rate of application for DGA Base for Shoulders to be 115 Ibs/sy per inch of
depth. The Department will not measure necessary grading and/or shaping of existing shoulders prior to placing of DGA Base, but
shall be incidental to the Contract unit price per ton for DGA Base.

Accept payment at the Contract unit price per ton as full compensation for all labor, materials, equipment, and incidentals for grading
and/or shaping of existing shoulders and furnishing, placing, and compacting the DGA Base.

INCIDENTAL SURFACING

The Department has included in the quantities of asphalt mixtures established in the proposal estimated quantities required for
resurfacing or surfacing mailbox turnouts, farm field entrances, residential and commercial entrances, curve widening, ramp gores and
tapers, and road and street approaches, as applicable. Pave these areas to the limits as shown on Standard Drawing RPM-110-06 or as
directed by the Engineer. In the event signal detectors are present in the intersecting streets or roads, pave the crossroads to the right
of way limit or back of the signal detector, whichever is the farthest back of the mainline. Surface or resurface these areas as directed
by the Engineer. The Department will not measure placing and compacting for separate payment but shall be incidental to the
Contract unit price for the asphalt mixtures.

OPTION B
Be advised that the Department will control and accept compaction of asphalt mixtures furnished on this project under OPTION B in
accordance with Sections 402 and 403.
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Steven L. Beshear Frankfort, Kentucky 40622 Michael W. Hancock, P.E.
Governor www.transportation.ky.gov/ Secretary
MEMORANDUM
TO: Jeff Allen, Environmental Coordinator

District 10 - Jackson
FROM: Brittany Stratton, Geologist 1
UST/Hazmat Section
DATE: 8/8/13
SUBJECT: Asbestos Inspection Report far Powell County

Bridge on KY-11 over Red River
ltem No. 10-1085

This report is prepared to accompany the 10-day NOI for Demolition to the Division of Air Quality.
Please include all pages with submittal

Project and Structure Information

County: Powell
Bridge #099B00039N
Description: Bridge inspected for asbestos containing materials (ACM’s)

Results

Span Concrete: tested negative for ashestos
Abutment Concrete : tested negative for asbestos

Conclusions

All samples tested negative for asbestos containing materials (ACM). No abatement is required.

Kentuckiy™

An Equal Opportunity Employer M/F/D
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M MRS, Inc. Analytical Laboratory Division

332 West Broadway, Suite 613 {502) 495-1212
Louisville, Kentucky 40202 Fax: (502)491-7111

BULK SAMPLE ASBESTOS ANALYSIS

Analysis h# 211208068 Address: KY 11 Over Red River - Powell
Client Name: Transportation Cabinet Bridge # B 0033
Sampled By: Brittany Stratton Item # 10-1085
SAMPLE APPEARANCE % FIBROUS ASBESTOS % NON-ASBESTOS FIBERS
Number Color Layered Fibrous (Chrysotile Amosite | crocidaolite Other Cellulose | Fiberglass | Syn. Fiber | Other/Mat.
#1 Gray Yes No None 100%
#2 Gray Yes No None 100%

Methodology : EPA Method 600/R-93-116
Date Analyzed : 6-Aug-13

Analyst : Winterford Mensah Reviewed By: m
— M.___

The test reiates only to the items tested. This report does not represent endorsement by NVLAP or any agency of the

U.S Government. Partial Reproduction of any part of this report is strictly prohibited. Samples shall be retained for (30) days.

AlHA # 102459 AJHA #1 02459
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—

Mrs. Inc. Analytical Laboratory

332 West Broadway, Suite 613

Louisville, Ky 40259

Tel # (502) 495-1212, Fax # (502) 491-7111

Chain Of Custody Form

Item # /O =0 %5 Bridge # o
Client: KYTC-DEA Date Sampled _ "mu_ m m NMWn
Project
wocxion g §-/f over Reeldiyer ~fowed
Proj
omun_ﬂg Date Recsived N\%&\\ 3 Y
Please send resuits electronicatit to: Received By . ? L “.g \§

Speciad  Brittany stratton@ky . gov
ji unt an

Note N Signature
B
3 Analysis Reguired
o @ — o -y
= E E & g
. 5 z 2 S 2 Asbestos- | Asbestos- | Lead-Total Metals & TCLP -
Sampie # Location 753 [ = ir > PLM Paint Count Lead Metals
)] Abatment- Copcretc |30 X
@ h_.\s n Concre < . &.
- ]
|
Resuits Code: Details:

ND = None Detected

FTD = Filter Tampenng or Damage

N/A = Mot Appiicable

Sampled By *

Recana) By Misrectar) Hous

Print Name / Signature

Dk Aweies: 53




POWELL COUNTY Contract ID: 131076
STP BRO 5260(035) Page 21 of 128

Special Note for Bridge Demolition, Renovation and Asbestos Abatement

If the project includes any bridge demolition or renovation, the successful bidder is
required to notify Kentucky Division for Air Quality (KDAQ) via filing of form (DEP 7036) a
minimum of 10 days prior to commencement of any bridge demolition or renovation work.

Any available information regarding possible asbestos containing materials (ACM) on or
within bridges to be affected by the project has been included in the bid documents. These
are to be included with the Contractor’s notification filed with the KDAQ. If not included in
the bid documents, the Department will provide that information to the successful bidder
for inclusion in the KDAQ notice as soon as possible. If there are no documents stating
otherwise, the bidders should assume there are no asbestos containing materials that will
in any way affect the work.
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Right-of-Way Certification Form Revised 9/3/08
Federal Funded [_] Original
[ ] State Funded D Re-Certification

This form must be completed and submitted to FHW A with the PS&E package for federal-aid funded
Interstate, Appalachia, and Mega projects. This form shall also be submitted to FHWA for all federal-aid
projects that fall under conditions No. 2 & 3 outlined elsewhere in this form. For all other federal-aid
projects, this form shall be completed and retained in the KYTC project file.

Date: 16 July 2813
Project #: 12 FO FD52 99 8304601R County: POWELL
Item #: 10-1085.00 Federal #: BRO-5260 (36)
Letting Date: 25 October 2813 Description of project:_Bridge Repl.

Projects that require NO new or additional right-of-way acquisitions and/or relocations

D The proposed transportation improvement will be built within the existing rights-of -way and there
are no properties to be acquired, individuals and families (“relocatees”) to be relocated, or
improvements to be removed as a part of this project.

Projects that require new or additional right-of —way acquisitions and/or relocations

< Per 23 CFR 635.309, the KYTC hereby certify that all relocatees have been relocated to decent,

safe, and sanitary housing or that KYTC has made available to relocatees adequate replacement
housing in accordance with the provisions of the current FHWA directive(s) covering the
administration of the Highway Relocation Assistance Program and that at least one of the
following three conditions has been met. (Check those that apply.)

<] 1. All necessary rights-of-way, including control of access rights when applicable, have been
acquired including legal and physical possession. Trial or appeal of cases may be pending in
court but legal possession has been obtained. There may be some improvements remaining on
the right-of-way, but all occupants have vacated the lands and improvements, and KYTC has
physical possession and the rights to remove, salvage, or demolish these improvements and enter
on all land, Fair market value has been paid or deposited with the court.

D 2. Although all necessary rights-of-way have not been fully acquired, the right to occupy and to
use all rights-of-way required for the proper execution of the project has been acquired. Trial or
appeal of some parcels may be pending in court and on other parcels full legal possession has not
been obtained, but an Interlocutory Judgment has been granted, the occupants of all lands and
improvements have vacated, and KYTC has physical possession and right to remove, salvage, or
demolish these improvements. Fair market value has been paid or deposited with the court
for most parcels. Fair market value for all pending parcels will be paid or deposited with
the court prior to start of construction. (See note.)

Note: The KYTC shall re-submit a right-of-way re-certification form for this project prior to the start of
construction(Notice to Proceed), verifying that fair market value for all parcels has been paid or
deposited with the court.

Page 1
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Right-of-Way Certification Form

I:] 3. The acquisition or right of occupancy and use of a few remaining parcels are not complete
and/or some parcels still have occupants. However, all remaining occupants have had
replacement housing made available to them in accordance with 49 CER 24.204. The KYTC is
hereby requesting authorization to advertise this project for bids and to proceed with physical
constraction even thought the necessary rights-of-way will not be fully acquired, and/or some
occupants will not be relocated, and/or the fair marked value will not be paid or deposited with
the court for some parcels at the start of construction. KYTC will fully meet all the requirements
outlined in 23 CFR 309(c) (3) and 49 CER 102(j) and will expedite completion of all
acquisitions, relocations, and full payments after construction starts. A full explanation and
reason for this request, including identification of each such parcel and dates on which
acquisitions, payments, and relocations will be completed, is attached to this certification form
for FHWA consideration and approval. (See note.)

Note: The KYTC may request authorization on this basis only in unique and unusual
circumstances. Proceeding to construction of projects on this basis shall be the exception and never

become the rule. In all FHWA-approved cases, the KYTC shall make extraordinary efforts to
expedite completion of the acquisition, payment for all affected parcels, and the relocation of all
relocatees promptly 30 days after start of construction.

|1 |

5 # RIC U 2PN

/ ‘ ] /
f/ 3 AN k,|" {

o *
Approved: Brace K. Napier / "R [\ District ROW Supervisor
Printed Name _ Approved
208/ 3

| ¢ ¢ //eilh McDaonald
Approved: }\/fr b A /}7 300 4 /5'/ \7////}{ ﬂ Director of ROW & Utilities or Designee

Printed Name Approved '

Approved: WA' wt ac Co’b&“—c"-’-f “w L—ﬂ‘— FHWA, Right-of-Way Officer

Printed Name Approved
Zol3 Slawrdship ﬁ’jrmwi’é,w

Page 2
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Right-of-Way Certification Form

Date: 16 July 2K13
Project #: 12 FO FD52 99 8304601R County: POWELL
[tem #:  10-1085.00 Federal #: BRO-5260 (36)

Letting Date: 15 May 2014

This project has 4 _ total number of parcels to be acquired, and __ total number of individual
or families to be relocated, as well as total number of businesses to be relocated.

4 Parcels were acquired by a signed fee simple deed and fair market value has been paid (Type 1)
Parcels have been acquired through condemnation and 10J granted by the court and fair market
value has been deposited with the court (Type 1 certification)

Parcels have not been acquired at this time but can be Re-certified as acquired prior to Notice to
Proceed for construction.(explain below for each parcel) (Type 2 certification)

Parcels have been acquired or have a “right of Entry” but the fair market value has not been paid or
has not been posted with the court, and they can not be re-certified prior to construction. (These
parcels require an explanations below for each one as well as FHWA approval. (Type 3 only)
Some displacees have not been relocated from all

parcels: {explain below for each parcel)(notes to

plans may be required)

5 | stz Proposed date of
Paveel & NeieiBtion Equanatmn for delayed acqumt!on, delayed payDient oi: of
relocation, or delayed payment of fair market value .
relocation
i
There are billboards and/or cemeteries involved on this project.
There are water or monitoring wells on parcels and All

have been acquired and are the responsibility of the project contractor to close/cap.

Page 3
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SPECIAL NOTES FOR UTILITY CLEARANCE
IMPACT ON CONSTRUCTION

POWELL COUNTY, BRO 5260 (037)
FD52 099 8304601V

SLADE-NADA (KY 11)
Item No. 10-1085.00

‘ GENERAL PROJECT NOTE ON UTILITY PROTECTION
Clark Co. RECC has no significant utility relocation work required to complete the project.

NOTE: DO NOT DISTURB THE FOLLOWING UTILITIES LOCATED WITHIN THE PROJECT DISTURB LIMITS
AT&T KY will be relocating facilities on above subject project. Existing facilities should not be disturbed
At the following stations: 25" Lft/Rt CL. Sta. 50 + 00 to 25’ Lft/Rt CL. Sta. 62+00 until proposed cable
installed (outside of Construction Zone)

Estimated relocation of AT&T facilities 3/15/14

*The Contractor is fully responsible for protection of all utilities listed above*

THE FOLLOWING COMPANIES ARE RELOCATING/ADJUSTING THEIR UTILITIES WITHIN THE PROJECT
LIMITS AND WILL BE COMPLETE PRIOR TO CONSTRUCTION

None when applicable)

THE FOLLOWING COMPANIES HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE COMPANY OR
THE COMPANY’S SUBCONTRACTOR AND IS TO BE COORDINATED WITH THE ROAD CONTRACT

( None when applicable)
(NOTE: Use the following Text Only If Applicable)The Department will consider submission of a bid as the
Contractor’s agreement to not make any claims for additional compensation due to delays or other
conditions created by the operations of (Utility Company(s) Name). Working days will not be charged for
those days on which work on (Utility Company(s) Name) facilities is delayed, as provided in the current
edition of the KY Standard Specifications for Road and Bridge Construction. Should a difference of

opinion arise as to the rights of the Contractor and others working within the limits of, or adjacent to the
project, the KYTC Resident Engineer will decide as to the respective rights of the various parties involved
in order to assure the completion of the Department’s work in general harmony and in a satisfactory
manner, and his decision shall be final and binding upon the Contractor. .

Page 10of 4
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SPECIAL NOTES FOR UTILITY CLEARANCE
IMPACT ON CONSTRUCTION

POWELL COUNTY, BRO 5260 (037)
FD52 099 8304601V

SLADE-NADA (KY 11)
Item No. 10-1085.00

THE FOLLOWING COMPANIES HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE ROAD
CONTRACTOR AS INCLUDED IN THIS CONTRACT

The Powell Valley Water District’s waterline and sewer installation follows: 800 L.F. of 6-inch
PVC Water Line, Two (2) Reconnects to Existing 6-inch Water Line , 900 L.F. of 6-inch Sewer
Line, Two (2) Reconnects to Existing 6-inch Sewer Line, 190 L.F. of 1.5-inch PVC Sewer Line, One
(1) Reconnect to Existing 1.5-inch Sewer Line, 32 L.F. of 12-inch Casing Pipe, 90 4-inch Casing
Pipe, 100 L.F. Type B Creek Crossing, One(1) Grass Surface Restoration, and Other Costs

Page 2 of 4
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SPECIAL NOTES FOR UTILITY CLEARANCE
IMPACT ON CONSTRUCTION

POWELL COUNTY, BRO 5260 (037)
FD52 099 8304601V

SLADE-NADA (KY 11)
Item No. 10-1085.00

SPECIAL CAUTION NOTE - PROTECTION OF UTILITIES

The contractor will be responsible for contacting all utility facility owners on the subject project
to coordinate his activities. The contractor will coordinate his activities to minimize and, where
possible, avoid conflicts with utility facilities. Due to the nature of the work proposed, it is
unlikely to conflict with the existing utilities beyond minor facility adjustments. Where conflicts
with utility facilities are unavoidable, the contractor will coordinate any necessary relocation
work with the facility owner and Resident Engineer. The Kentucky Transportation Cabinet
maintains the right to remove or alter portions of this contract if a utility conflict occurs.

The utility facilities as noted in the previous section(s) have been determined using data garnered
by varied means and with varying degrees of accuracy: from the facility owners, a result of
S.U.E., field inspections, and/or reviews of record drawings. The facilities defined may not be
inclusive of all utilities in the project scope and are not Level A quality, unless specified as
such. It is the contractor’s responsibility to verify all utilities and their respective locations
before excavating.

The contractor is instructed to call 1-800-752-6007 to reach KY 811, the one-call system for
information on the location of existing underground utilities. The call is to be placed a minimum
of two (2) and no more than ten (10) business days prior to excavation. The contractor should be
aware that owners of underground facilities are not required to be members of the KY 811 one-
call Before-U-Dig (BUD) service. The contractor must coordinate excavation with the utility
owners, including those whom do not subscribe to KY 811. It may be necessary for the
contractor to contact the County Court Clerk to determine what utility companies have facilities
in the area.

Please Note: The information presented in this Utility Note is informational in nature and the
information contained herein is not guaranteed.

Page 3 of 4
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SPECIAL NOTES FOR UTILITY CLEARANCE
IMPACT ON CONSTRUCTION

POWELL COUNTY, BRO 5260 (037)
FD52 099 8304601V

SLADE-NADA (KY 11)
Item No. 10-1085.00

AREA UTILITIES CONTACT LIST

Utility Company/Agency Contact Name Contact Information

AT&T of Kentucky Jackie Salyers, Jr. 606 874 2715

Powell Valley Water District Kendell Knox 606 663 5870

Page 4 of 4
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SECTION 02600 - POTABLE WATER LINES
PART 1. GENERAL
1.1 Work Included

The work called for by this section includes furnishing all labor, materials and equipment to
install the water lines, valves and other accessories as shown on the plans and as specified herein.

1.2 Delivery and Storage

Notify the Engineer when pipe will be received on the job so that proper arrangements may be
made for inspecting the unloading operations and examining the pipe materials.

PART 2. PRODUCTS
2.1 Polyvinyl Chloride Pipe and Fittings

A. Pipe. PVC pipe shall meet ASTM Specifications D-1784 for material and D-2241 for pipe,
latest revisions. Pipe shall also meet all applicable provisions of the Product Standards and shall
bear the National Sanitation Foundation (NSF) seal of approval in compliance with NSF
Standard No. 14. PVC pipe having a maximum hydrostatic working pressure of 160 psi
(SDR26), 200 psi (SDR21), 250 psi (SDR17), or 315 psi (SDR13.5) shall be used as required.

The workmanship, pipe dimensions and tolerances, outside diameters, wall thickness,
eccentricity, sustained pressures (ASTM D-1598), burst pressures (ASTM D-1599), flattening,
extrusion quality (ASTM D-2152), marking and all other requirements of the Product Standard
PS 22-70 shall be conformed with in all respects.

Pipe shall be furnished in 20 foot or 40 foot lengths. The pipe may be double plain end or with
bell on one end. Male ends of pipe must be beveled on the outside. Pipe shall have a ring
painted around the male end or ends in such a manner as to allow field checking of setting depth
of pipe in the socket.

Pipe shall be joined with slip-type joints with rubber gaskets. Pipes with bells shall have all part
of the bell, including the gasket groove, made from the same extruded piece, integral with the
pipe, and shall be thickened to meet standard dimension ratios of wall thickness to outside
diameter. The gasket groove shall be constructed such that gasket rollout will not occur. Rubber
gasket shall conform to ASTM 1869. Joint lubricant shall be of a type recommended by the
manufacturer for their pipe. Lubricant shall be water soluble, nontoxic and have no
objectionable properties.

B. Fittings. Cast or ductile iron mechanical joint or push-on type fittings with appropriate
adapters shall be used with PVC pipe. All such fittings shall be approved by the pipe
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SECTION 02600 - POTABLE WATER LINES

manufacturer. Fittings shall comply with AWWA C-110 or C-111 and shall be manufactured for
the size and pressure class of the line on which they are used. Use of transition gaskets will not
be allowed unless specifically approved by the pipe manufacturer.

2.2 Municipal Polyvinyl Chloride (MPVC) Pressure Pipe

A. Pipe. MPVC pipe shall meet the requirements of AWWA C-900 or C-905, latest revision,
and shall be furnished in cast-iron pipe equivalent outside diameters with rubber-gasketed
separate couplings.

MPVC pipe and couplings shall be made from Class 12454-A or Class 12454-B virgin
compounds as defined in ASTM D-1784. The standard code designation shall be PVC 1120.
The PVC compounds shall be tested and certified as suitable for potable water products by the
NSF Testing Laboratory and shall carry the NSF approval marking.

Solvent-cement couplings or joints shall not be used. PVC joints using elastomeric gaskets shall
be tested as assembled joints and shall meet the laboratory performance requirements specified in
ASTM D-3139.

Pipe and couplings shall be marked with nominal size and OD base, material code designation
(PVC 1120), dimension ratio number, AWWA pressure class, AWWA designation number
(C900 or C905), manufacturers name or trademark and production record code; and seal of the
NSF Laboratory.

Pipe shall be joined with slip-type joints with rubber gaskets in accordance with manufacturer's
instruction.

B. Fittings. Fittings for municipal PVC shall be cast-iron or ductile iron only. Either push-on
or mechanical joints may be used. Fittings shall be manufactured for the size and pressure class
of the line on which they are used and shall comply with AWWA C-110 or C-111.

2.3 Ductile Iron Pipe

Ductile iron pipe shall be designed in accordance with AWWA 113 and for pressures and
conditions as stated in these specifications or called for on the plans or bid documents. Ductile
cast iron pipe shall conform to AWWA C-151. The net weight, class or nominal thickness and
sampling period shall be marked on each pipe.

Mechanical joints are to be furnished according to AWWA Specifications C-111. All pipe joints
must be furnished complete with all accessories. Mechanical joint bolts and nuts shall be of
alloy cast iron or alloy steel (Corten type such as U.S. Alloy) or equal. Rubber gaskets shall be
made of plain first grade rubber, free of imperfections and porosity. Hardness shall be 70 to 75
durometer. Rubber ring slip joints shall be equal to AWWA C-111.

MSE Project No. 9524-13
Page 2
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All pipe for water service shall be bituminous coated outside and cement lined with seal coat on
the inside per the above specifications. Cement mortar lining and bituminous seal coat inside
shall conform to AWWA C-104.

Cast iron mechanical, rubber ring slip and flanged joints shall conform to AWWA C-110 for
centrifugally cast iron water pipe. Mechanical joints shall also conform in all respects to
AWWA C-111. Fittings shall be manufactured for the size and pressure class of the pipeline in
which they are to be used. Fittings shall be bituminous coated outside and lined on the inside
same as the line on which they are installed.

All cast iron flanged pipe shall have flanges faced and drilled, 125 pound in accordance with
AWWA C-110 unless otherwise specified. Flanges may be cast integrally with the pipe or they
may be screwed on specially designed long hub flanges, refaced across both face of flange and
end of pipe. Flanged pipe shall be in accordance with AWWA C-106, and be the class called for
on the plans or bid forms. Where plain ends of flanged and plain end pipe fit into mechanical
joint bells, centrifugally cast pipe shall be used. Flanged pipe for water service shall be cement
lined and bituminous coated the same as written herein for bell-joint pipe.

Flexible couplings for flanged pipe shall be a mechanical joint cast to a special flanged joint
using a neoprene O-ring in place of the usual 1/16 inch rubber ring gasket. The mechanical bell
and special flanged joint piece shall be of high grade gray cast iron in accordance with AWWA
C-100. Mechanical joint follower flange shall be of ductile iron ASTM A399 or malleable iron
ASTM A47, Grade 35018 or 32510, latest revision, with high strength/weight ratio design.

Bolts shall be fine grained high tensile malleable iron with malleable iron hexagon nut. Stainless
steel nuts shall be used in vaults and wet wells.

2.4 River Crossing Pipe

River crossing pipe shall meet all provisions of ASA Specifications A-21.6. Pipe bells and
glands shall be 70-50-05 ductile iron with suitable rubber sealing gaskets.

2.5 Gate Valves

A. Underground. All underground gate valves shall be of the resilient seat type, iron body, non-
rising stem, fully bronze mounted, asphalt varnish coated outside and suitable for working water
pressures of 200 PSI. Valves shall be of standard manufacture and of the highest quality both of
materials and workmanship and shall conform to the latest revision of AWWA Specification C-
509. Valves shall be furnished with bell, flanged or mechanical joint end connections suitable
for connection to the pipe with which they are to be used.

Underground valves shall be nut operated, unless otherwise shown on the plans. All
underground valves which have nuts deeper than 30 inches below the top of valve box shall have
extended stems with nuts located within 2 feet of valve box cap.

MSE Project No. 9524-13
Page 3
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SECTION 02600 - POTABLE WATER LINES

B. Housed. Gate valves shall be resilient seat type, iron body, flanged, fully bronze mounted
with O-ring seals, asphalt varnish or epoxy coated outside and suitable for working water
pressures of 200 PSI. Valves shall be of standard manufacture and of the highest quality both of
materials and workmanship and shall conform to the latest revision of AWWA Specification C-
509. Unless otherwise shown on the plans, all housed gate valves shall be outside stem and yoke
- handwheel operated.

Valve stand handwheels and handwheels on extended stems, shall have the same minimum
diameters as those shown for handwheels directly on valves. Extension stems for O. S & Y
valves shall be non-rising, with clamp to valve handwheel and hollow shaft for rising stem of
valve, with adjustable cast iron guides per each ten (10) feet of extensions stem length. All
extension stems shall be connected with suitable coupling castings for connection to and removal
from valves and stands. Nuts and bolts on all extensions stem connections shall be stainless
steel.

2.6 Check Valves

Check valves shall be swing gate type. All check valves shall be standard iron body with passage
of full pipe area when swing gate is open. The valve shall be of the outside lever weight-
operating type with an adjustable closure rate. The valve must be tight seating and must operate
without hammer or shock. The seat ring or lining must be renewable. The valve should be
bronze-mounted and may contain a rubber or neoprene lining in accordance with the
manufacturer's recommendations.

2.7 Pressure Reducing Valves

Pressure reducing valves shall be hydraulically operated of the self-contained differential piston
type. The valve body shall be cast iron of the globe or angle type. The valve is to be bronze
fitted with renewable lining and seating components. The valve shall be pilot controlled and
diaphragm operated. The valve shall be air and water cushioned to prevent hammer or shock.
Bronze castings shall conform to ASTM B-62 and the cast iron body and lid shall conform to
ASTM A-126, Class B.

2.8 Air Release Valves

A. Automatic Air Release Valves. A valve designed to automatically allow exhaust of small
pockets of air from the water main while in use shall be installed where shown on the plans or
where directed by the Engineer. The air release valve shall have a 3/4" iron pipe thread inlet, cast
iron body construction, bronze trim, with all internal parts of stainless steel or bronze. The valve
shall have an orifice size of 5/64" or greater. Valves shall be suitable for a working water
pressure of 200 PSI. The air release valve shall be mounted on 3/4", Schedule 80, galvanized
steel riser pipe. The riser pipe shall be connected to the water main by use of a service clamp and
a corporation stop as shown in the standard details. The riser shall also have a 3/4", bronze gate
valve with a tee-handle, solid wedge type, inside L.P. threads, suitable for a 200 PSI working

MSE Project No. 9524-13
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SECTION 02600 - POTABLE WATER LINES

water pressure. Equipment shall be as manufactured by Mueller, Ford, Crane, Valve and Primer
or approved equal.

B. Manually Operated Air Release Valves. A manually operated valve designed to allow for
exhausting small pockets of air from the water main while in use shall be installed where shown
on the plans or where directed by the Engineer.

The assembly consists of yoke or coppersetter of the type used for service meter installation. The
setter shall be constructed from brass or copper materials in accordance with AWWA C-800.
The setter shall have 5/8" angle meter stops or ball valves on both ends and shall be connected to
the water main by use of polyethelene service tubing, two service clamps and two corporation
stops as shown in the standard details.

2.9 Valve Boxes

All valves (gate, air release, check, etc.) installed underground shall be installed in a vertical
position in an approved valve box.

Gate valve boxes shall be of a cast iron, two or three-piece, slip-type consisting of a base, a
center section and a top section with a covered marked "WATER". Where valve box is
constructed in a paved area, the box shall be a screw type box. The entire assembly shall be
adjustable for elevation and shall be set vertically and be properly adjusted so that the cover will
be flush with the finished grade.

Air release valves will be installed in the same type of box as is used for meters. As described in
these specifications the box may be cast iron, concrete, or concrete pipe. The box must allow for
adequate cover over the pipe at the installation.

Check valves installed underground will be installed in the meter box type installation using
concrete pipe and a meter box cover. The installation will utilize a suitable pipe diameter to
accommodate the valve and accessories in accordance with the standard details. The box must
allow for adequate cover over the pipe at the installation.

2.10 Blow-off Assemblies

The blowoff pipe from the main to the flush valve shall be of the same material as the main and
connected to the main by means of a tee. Do not use a corporation stop for this connection. The
gate valve for the blow-off connection shall be a bronze gate valve with tee-handle, solid wedge
type, inside L.P. threads. All pipe beyond the gate valve shall be galvanized iron pipe, Schedule
80, with Class 300 malleable iron fittings. Contractor shall install a length of hose in each valve
box as shown in the Standard Details. The valve enclosure shall be constructed of an 18-inch
diameter by 30-inch depth concrete or vitrified clay pipe or cylinder. The cover shall be of cast
iron construction, 4 inches deep with a non-recessed lid, with cast letters "WATER" and a
pentagon lock nut.
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2.11 Fire Hydrants

All fire hydrants shall be of the compression type, with cast iron body, fully bronze-mounted,
suitable for working pressure of 200 pounds per square inch and shall be in accordance with
AWWA C-502. Hydrants shall have two 2-1/2" hose connections and a 4-1/2" steamer
connection with National Standard threads.

Hydrants shall be constructed in a manner permitting withdrawal of internal working parts
without disturbing barrel or casing. Hydrants shall have dry-top design and non-rising stem and
be frost-proof. Valve, when shut, shall be reasonably tight if upper portion of barrel should be
broken off. Waterway of hydrants shall be not less than 6" throughout and valve opening shall be
at least 5 1/4" in diameter. There shall be no chattering under any conditions of operation. Each
hydrant shall be tested to a hydrostatic pressure of 300 PSI with valve in both opened and closed
position. The direction of opening shall be cast in the head of the hydrant. Hydrants shall be
painted with one coat of red lead and two finishing coats of Koppers Ponkote Enamel for
hydrants or approved equal, color to be selected by Engineer.

Hydrants shall have mechanical connection directly to lines. Valves supplied with hydrants shall
have mechanical joints and may be connected directly to hydrant or may be on hydrant service as
shown in the Standard Details. One operating and spanner wrench shall be furnished with each
hydrant with a maximum of three provided on any one project. Extensions for extra depth shall
be included in the cost of hydrants. One disassembly wrench shall be supplied for the project.
Concrete thrust blocking, hydrant bedding and main line tee as shown in the Standard Details are
to be included in the unit price for hydrant installation.

Hydrants shall be set so that outlets are not less than 15 inches above the ground, plumb and at a
distance of 18 inches from the outside of the curb. If no curb exists, hydrant is to be set four feet
from the property line or as shown on the plans.

PART 3. EXECUTION
3.1 Installation of Water Lines

A. General. Before any length of pipe is placed in the trench, make a careful inspection to see
that no foreign material is in the pipe. All pipe shall be lowered carefully into the trench,
properly aligned and properly jointed by use of suitable tools and equipment, in such manner as
to prevent damage to water line materials and protective coatings and linings. Scratching of the
exterior surface of the pipe will be cause for rejection of the pipe.

When pipe laying is not in progress, the open ends of pipe shall be closed to prevent entrance of
trench water into the line. Whenever water is excluded from the interior of the pipe, adequate
backfill shall be deposited on the pipe to prevent floating. Any pipe which has floated shall be
removed from the trench and installed properly. No pipe shall be laid in water or on frozen
trench bottom or whenever the trench conditions or the weather are unsuitable for such work.
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If any defective pipe and fittings shall be discovered after the pipeline is installed, they shall be
removed and replaced with a satisfactory pipe or fitting without additional charge to the Owner.
Open ends of unfinished pipelines shall be securely plugged or closed at the end of each day's
work or when the line is left temporarily at any other time.

B. Cast or Ductile Iron Pipe. Cast or ductile iron bolted joint, rubber ring slip joint, and ball
and socket river crossing pipe shall first be thoroughly cleaned at joints, then joined according to
manufacturer's instructions.

All pipes must be forced and held together, or "homed" at the joints, before sealing or bolting.
Pipe must be aligned as each joint is placed, so as to present as nearly true, straight lines and
grades as is practical, and all curves and changes in grades must be laid in such a manner that the
maximum deflection is not exceeded at any joint.

When using pipe with push-on joints, care must be exercised to make certain that the correct
gasket is being used for the type of joint installed and that the gasket faces the proper direction.
Before inserting the gasket, the groove and bell socket should be carefully cleaned of all dirt. If
sand or dirt is permitted to remain in the groove, leaks may occur. Lubricant must be applied to
bell socket, gasket and plain-end of pipe as required by manufacturer. Plain-end must be beveled
before joint is made. Deflection required at the joint shall be obtained after the joint is made.

B. PVC and MPVC Pipe. Where good bedding conditions are attained, PVC pipe smaller than
four inches may be assembled outside the trench in longer sections (as conditions allow) and then
lowered into the trench. At any time when improper bedding is discovered or the pipe is severely
deflected the pipe will be removed from the trench and the condition corrected. Pipe in sizes
four inch and above may be assembled outside the trench but must be lowered into the trench as
each joint is assembled. Regardless of installation methods of couplings must be inspected after
laying in trench for proper insertion and alignment. Field cuts and bevels will be allowed in
accordance with the manufacturer's instructions for these operations.

Municipal PVC pipe of all sizes must be assembled in the trench in strict accordance with the
manufacturer's requirements.

3.2 Thrust Blocking and Anchorage

All angles or bends in the pipeline, either vertical or horizontal, shall be braced or anchored
against the tendency of movement with concrete thrust blocking. Where joint harness is used, all
component parts shall be stainless steel. Thrust blocks shall not be attached to couplings.

3.3 Pipe Bedding
A. Standard Pipe Bedding. The standard pipe bedding shall be evenly spread fine granular earth

material or bank run sand and gravel or dense graded aggregate in accordance with the following
pipe materials and under normal stable earth trenching conditions:
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Pipe Bedding

PVC (4 inches and smaller), earth trench bottom

copper, galvanized (leveled)

PVC (above 4 inches) compacted earth backfill

C.I. and D.I (less than compacted earth backfill

4 inches)

C.L. and D.I. (4 inches compacted crushed stone backfill

diameter and above)

B. Special Pipe Foundation. When directed by the Engineer, yielding and mucking material in
subgrade shall be removed below ordinary trench depth in order to prepare a proper bed for the
pipe. In such locations, a special pipe foundation shall be constructed utilizing encasement class
concrete.

C. Standard Concrete Encasement. Concrete encasement of pipe shall be placed as directed by
the Engineer. Concrete shall form a continuous bed under pipe. In tamping concrete, care
should be taken not to disturb the grade or line of the pipe or injure the joints.

3.4 Water Line and Sewer Line Separation

A. Parallel Water and Sewer Lines. Water lines must, if possible, be located a minimum lateral
distance of 10 feet from any existing or future sewer lines measured from outside diameters.
Where water lines and sewer lines must be placed in the same trench, the water line must be
located on a shelf, 2 feet above and 2 feet to the side of the sewer line. Whenever this condition
cannot be met, and upon direction from the Engineer, the water line shall be uncovered and
encased with concrete per the standard encasement detail.

B. Crossing Water and Sewer Lines. Wherever sewer lines and water lines cross, it is desirable,
if practical, that the sewer line be at least 24 inches below the water line.

Where it is not practical to provide such a separation, care shall be taken to ascertain that the
existing water line or existing sewer line is in good sound condition and that no evidence of joint
leakage is known in that vicinity. If any such evidence does exist, expose the existing line at
least 10 feet on each side of the water line crossing. The Owner will arrange for examining and
correcting any defects in the existing lines.

When the water line must be below or less than two feet above the sewer line, encase the water
line five feet in each direction from the crossing.
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3.5 Tie-ins to Existing Pipelines

This work shall consist of connecting new water pipes to the existing system where shown on the
plans and shall include the necessary fittings, tapping sleeves, valves and necessary equipment
and material required to complete the connection.

Knowledge of pipe sizes in the existing system may not be accurate, therefore, it is recommended
that the Contractor check outside diameters of existing pipe and types of pipe prior to ordering
the required accessories. No additional payment will be allowed for machining pipe and/or
accessories when the proper size is not ordered.

Neither the Owner nor the Engineer can guarantee the location of the existing lines. The
Contractor shall verify the location of all existing water mains and valves pertaining to the
proposed improvements before excavation is started.

Before shutting down an existing water main or branch main for a proposed connection, prior
approval for a specific time and time interval shall be obtained from the Owner. At no time shall
an existing main be shut without the Owner's knowledge and permission.

Excavation to existing water mains shall be carefully made, care being exercised not to damage
the pipe. The excavation shall not be of excessive size or depth beneath the pipe. The sides of
the excavation shall be as nearly vertical as possible.

The Contractor shall be responsible for any damage to the existing system and any such damage
shall be repaired at the Contractor's expense.

3.6 Pipe Entering Structures

Cast iron, steel, or PVC pressure pipe, 4-inch diameter or larger, entering structure below
original earth level, unsupported by original earth for a distance of more than six (6) feet, shall be
supported by Class E concrete, where depth of such support does not exceed three (3) inches in
accordance with the Standard Details. All other pressure pipe entering buildings or basins below
original earth level, which have more than 3 feet span between wall and original earth and having
a cover of more than 24 inches of earth, or under roadway, shall be supported as shown on
Standard Detail drawings, in order to prevent breakage from settlement of backfill about the
structure. Concrete and reinforcing steel for such supports are to be included in the unit price of
work to which it is subsidiary, and not as extra concrete. Pipe entering structures shall have
flexible joint within 16 inches of exterior of structure.

3.7 Backfilling

Begin backfilling as soon as practicable after pipe has been installed. Spade sand or earth around
pipe as laying progresses to avoid danger of misalignment from slides, flooding or other causes.
The Engineer shall be given a minimum of twenty four hours for inspection before backfilling.
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The backfill shall be free from debris, organic material and stones, placed simultaneously on both
sides of pipe to the same level by hand.

The backfilling of the lower part of the trench beginning at the top of the bedding, the backfill
material shall be carefully and solidly tamped by hand or acceptable mechanical methods in six
inch layers around the pipe and up to a point eight inches higher than the top of the pipe. For
PVC only the backfill shall be select material and may be walked-in. Walking or working on the
completed pipeline, except as necessary in tamping or backfilling, shall not be permitted until the
trench has been backfilled to a point one diameter higher than the top of the pipe. The filling of
the trench and the tamping of the backfill shall be carried on simultaneously on both sides of the
pipe in such a manner that the completed pipeline will not be disturbed and injurious side
pressures do not occur.

After the above specified backfill is hand placed, rock may be used in the backfill in pieces no
larger than 18 inches in any dimension and to an extent not greater than one-half (1/2) the
backfill materials used. Filling with rock and earth shall proceed simultaneously, in order that all
voids between rocks may be filled with earth. Backfill material must be uniformly ridged over
trench and excess hauled away, with no rock over 1-1/2 inch in diameter or pockets of crushed
rock or gravel in top six inches of backfill. Confine backfill to the width of the trench and to the
height sufficient for settlement of backfill. All rock, including crushed rock or gravel from
construction, must be removed from yards and fields immediately following backfilling. Streets,
roadways and walks shall be swept to remove all earth and loose rock immediately following
backfilling.

In the case of street, highway, railroad, sidewalk and driveway crossings or within any roadway
paving or about manholes, valve and meter boxes, the backfill must be machine tamped in not
over 4-inch layers, measured loose in accordance with the Standard Details. Where backfill is
under paved driveways, streets, highways, railroads, sidewalks, paved parking areas and other
areas where settlement is not allowed, crushed stone or coarse sand backfill only shall be used up
to the paving surface. Crushed stone shall be Kentucky Department of Highways Standards
Specification No. 78 or finer. Tunnels shall be backfilled in not over 3-inch layers, measured
loose, with selected material suitable for mechanically tamping. If material suitable for tamping
cannot be obtained, sand, gravel or crushed rock (No. 78) shall be blown, packed or sluiced to
completely fill all void spaces.

Coarse sand backfill shall be spread in layers not over four inches thick and thoroughly
compacted. Sand may be moistened to aid compaction.

Any deficiency in the quantity of material for backfilling the trenches or for filling depressions
caused by settlement, shall be supplied by the Contractor.

3.8 Pavement Replacement

Where conditions permit, pavement shall not be placed until 30 days have passed since placing
backfill. Crushed stone as specified for roads and parking areas and sidewalks or their bases
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shall be placed and compacted to the top of trench. Backfill shall be maintained easily passable
to traffic at original ground level, until acceptance of project or replacement of paving or
sidewalks.

3.9 Protection of Existing Structures

Protect all sewer, gas, electric, telephone, water and drain pipes or conduits, power and telephone
poles and guy wires from danger of damage while pipelines are being constructed and backfilled,
or from danger due to settlement of the backfill.

In case of damage to any such existing structures, repair and restoration shall be made at once
and backfill shall not be replaced until this is done.

3.10 Hydrostatic Tests

The Contractor will be required to pressure test all pipelines and appurtenances with water at the
pressure class of pipe installed. The pipe shall be slowly filled with water, care being taken to
expel all air from the pipes. If necessary, the pipe shall be tapped at high points to vent the air.
Pressure shall be applied for not less than four hours and all pipes, fittings, valves, hydrants and
joints shall be carefully examined for defects or leakage. Any observed leakage shall be
corrected.

Wherever practicable, corporations stops and service lines shall be installed before testing. If
these items are installed after the main is tested, then a visual inspection of the tap and service
line must be permitted while under pressure before backfilling service line.

The Contractor shall furnish a meter or suction tank, pipe test plugs and by-pass piping and make
all connections for conducting the above tests. The pumping equipment used shall be centrifugal

pump, or other pumping equipment which will not place shock pressures on the pipeline. Power
plunger or positive displacement pumps will not be permitted for use on closed systems for any

purpose.

The test shall be made between valves as far as practical in sections of pipe approximately 1,000
to 3,000 feet in length and shall, in general, be made within twelve working days of the
completion of each section of line.

No pipe shall be accepted unless or until the leakage, determined by this test, is less than 5 U.S.
gallons over 24 hours, per 1,000 feet, per inch nominal diameter of pipe.

Should there be leakage over the allowable amount, the Contractor will be required to locate and
repair the leaks and retest the section. It is suggested, but not required, that the Contractor have a
geophone (underground listening device) on the job at the time of testing.

If the leakage of the section of pipeline being tested is below the allowable amount, but leakage
is obvious due to water at the surface of the ground, or by listening the leak can be heard
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underground with a geophone, or any other means of determining a leak, the Contractor will be
required to repair these leaks.

3.11 Disinfection

All water piping shall be thoroughly disinfected before being placed in service, by the use of
chlorine or chlorine compounds in such amounts as to produce an initial concentration of at least
50 ppm and a residual of at least 25 ppm at the end of 24 hours, followed by thorough flushing. If
for some reason, the initial disinfection fails to result in a 25 ppm residual, or the initial
concentration does not achieve at least 50 ppm, the process shall be repeated until said 25 ppm
residual is obtained after the 24 hour period. All disinfection shall be accomplished in a manner
satisfactory to the Engineer and the Division of Water.

All valves in the lines including check and altitude valves shall be opened several times during
the sterilization process.

3.12 Final Cleanup

Before completion of contract, all backfill shall be reshaped, holes filled and surplus material
hauled away, and all permanent walks, street, driveway and highway paving, and sod, replaced
and reseeding performed.

The Contractor shall be responsible for cleanup, grading, seeding, sodding or otherwise restoring
all areas that he disturbs, even if these areas are within the work limits of other contractors on

this project.

The work shall not be accepted until restoration is complete and all equipment, excess material
and temporary structures have been removed.

End of Section
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PART 1. GENERAL
1.1 Work Included

The Contractor shall furnish all material, labor and equipment required to install the force mains
as shown on the plans and as specified herein.

1.2 Submittals

Submit manufacturer's specifications for materials and installation instructions. Include test
reports showing compliance with project requirements where test method is indicated.

1.3 Delivery and Storage

Notify the Engineer when pipe will be received on the job so that proper arrangements may be
made for inspecting the unloading operations and examining the pipe materials.

PART 2. PRODUCTS
2.1 Polyvinyl Chloride Pipe and Fittings

A. Pipe. PVC pipe shall meet ASTM Specifications D-1784 for material and D-2241 for pipe,
latest revisions. Pipe shall also meet all applicable provisions of the Product Standards and shall
bear the National Sanitation Foundation (NSF) seal of approval in compliance with NSF
Standard No. 14. PVC pipe having a maximum hydrostatic working pressure of 160 psi
(SDR26), 200 psi (SDR21), 250 psi (SDR17), or 315 psi (SDR13.5) shall be used as required.

The workmanship, pipe dimensions and tolerances, outside diameters, wall thickness,
eccentricity, sustained pressures (ASTM D-1598), burst pressures (ASTM D-1599), flattening,
extrusion quality (ASTM D-2152), marking and all other requirements of the Product Standard
PS 22-70 shall be conformed with in all respects.

Pipe shall be furnished in 20 foot or 40 foot lengths. The pipe may be double plain end or with
bell on one end. Male ends of pipe must be beveled on the outside. Pipe shall have a ring
painted around the male end or ends in such a manner as to allow field checking of setting depth
of pipe in the socket.

Pipe shall be joined with slip-type joints with rubber gaskets. Pipes with bells shall have all part
of the bell, including the gasket groove, made from the same extruded piece, integral with the
pipe, and shall be thickened to meet standard dimension ratios of wall thickness to outside
diameter. The gasket groove shall be constructed such that gasket rollout will not occur. Rubber
gasket shall conform to ASTM 1869. Joint lubricant shall be of a type recommended by the
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manufacturer for their pipe. Lubricant shall be water soluble, non-toxic and shall have no
objectionable properties.

B. Fittings. Cast or ductile iron mechanical joint or push-on type fittings with appropriate
adapters shall be used with PVC pipe. All such fittings shall be approved by the pipe
manufacturer. Fittings shall comply with AWWA C-110 or C-111 and shall be manufactured for
the size and pressure class of the line on which they are used. Use of transition gaskets will not
be allowed unless specifically approved by the pipe manufacturer.

2.2 Ductile Iron Sewer Pipe

Ductile iron sewer pipe installed underground shall be Class 50, tar coated outside and inside in
accordance with AWWA specifications. The joints for ductile iron sewer pipes shall be of the
push-on type and shall have an annular recess in the pipe to accommodate a single rubber gasket.
Plain spigot ends shall be suitably beveled to permit easy entry into the bell. A gasket and
annular recess of the socket shall be so designed and shaped that the gasket is located in place
against displacement as the joint is assembled.

2.3 Polyethylene Plastic Pipe

Pipe and fittings shall meet or exceed all of the requirements for Type III C5-P34 as tabulated in
ASTM D-1248, latest revision (Ultra High Molecular Weight High Density Polyethylene Pipe).
All pipe shall be a minimum of schedule 40 if used for force main or as specifically noted on the
plans. The pipe and fittings shall be pressure rated at 73.4° F and have a suggested design hoop
stress of 730 psi.

All pipe shall be virgin quality, have a melt flow (Condition F) of less than 5.9 gms/10 min.
(ASTM D1238) and shall exceed 1,000 hours on Environmental Stress Crack Resistance (ASTM
D1693 Condition C.)

The polyethylene pipe shall have a manufacturer's recommended hydrostatic design stress rating
of 730 psi based on a material with a 1,460 psi design basis determined in accordance with
ASTM D-2837, Standard Method for Obtaining Hydrostatic Design Basis for Thermoplastic Pipe
Materials.

Pipe shall be homogeneous throughout and free of visible cracks, holes, foreign inclusions, or
other injurious defects. It shall be uniform in color, opacity, density and other physical
properties.

Marking on the pipe shall include the nominal pipe size, the type of plastic material, the standard
thermoplastic pipe pressure rating in psi at 73°F for low pressure 100 and 150 psi pipe (schedule
40 pipe is marked as such) and manufacturer's name or trade mark and code, at intervals of not
more than five feet.

Molded fittings shall be molded from high density polyethylene of same material as main line.
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Fabricated fittings shall be prepared from polyethylene pipe of same material as main line and by
means of thermal fusion.

Polyethylene pipe lengths, fittings and flanged connections to be fused shall be of the same type,
grade and class of polyethylene compound.

2.4 Plug Valves

Valves shall comply with AWWA C504 and C507. Valve body shall be stainless steel. Plugs
shall be resilient faced with neoprene, suitable for use with sewage. Bearings shall be stainless
steel. Valves shall be furnished with bell, flanged or mechanical joint end connections suitable
for connection to the pipe with which they are to be used. Valves shall be DeZurik or approved
equal.

2.5 Sewage Air Release Valves

Sewage air release valves shall be of the type that automatically releases air, gas or vapor under
pressure during operation. Valves shall be 2 ARI model D-025 with reinforced nylon body, or
approved equal.

2.6 Valve Boxes

All valves (plug, air release, check, etc.) installed underground shall be installed in a vertical
position in an approved valve box.

Plug valve boxes shall be of a cast iron, two or three-piece, slip-type consisting of a base, a
center section and a top section with a cover marked "SEWER". Where valve box is constructed
in a paved area, the box shall be a screw type box. The entire assembly shall be adjustable for
elevation and shall be set vertically and be properly adjusted so that the cover will be flush with
the finished grade.

Air release valves will be installed in the same type of box as is used for meters. As described in
these specifications the box may be cast iron, concrete, or concrete pipe. The box must allow for
adequate cover over the pipe at the installation.

Check valves installed underground will be installed in the meter box type installation using
concrete pipe and a meter box cover. The installation will utilize a suitable pipe diameter to
accommodate the valve and accessories in accordance with the standard details. The box must
allow for adequate cover over the pipe at the installation.
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PART 3. EXECUTION
3.1 Clearing

Clearing and grubbing includes the cutting and removal of trees, stumps, brush, roots, logs,
fences and other loose or projecting material and natural obstructions which must be removed to
properly prosecute the construction and operate the facilities upon completion of construction.
Protect trees, ornamental shrubs, plantings, fences, walls, and other improvements from the
construction activity.

3.2 Trenching

Open the trench far enough ahead to reveal any obstruction that may necessitate changing the line
or grade of the pipe.

Trench shall provide six inches of clearance on each side and below all pipe and fittings to
provide working space and to permit proper backfilling around the pipe.
3.3 Shoring, Sheeting and Bracing of Excavation

Where unstable material is encountered, or where the depth of the excavation in earth exceeds
five feet, support the sides of the trench or excavation by sheeting, bracing, or shoring. The
design and installation of all sheeting, sheet piling, bracing or shoring shall be based on
computations of pressure exerted by the materials to be retained. Proper shoring of excavations
will be the responsibility of the Contractor. The Standards of the Federal Occupational Safety
and Health Act and the Kentucky Department of Labor shall be followed.

3.4 Removal of Water

Provide adequate removal of all water and the prevention of surface water from entering the
excavation. Maintain dry conditions within the excavations until the backfill is placed. All
water pumped or drained from the excavation shall be disposed of in a suitable manner without
damage to adjacent property or to other work under construction.

3.5 Bedding of Pipe

Prepare the bedding so that the entire load of the backfill on top of the pipe will be carried
uniformly on the barrel of the pipe.

Trench bottoms shall be smooth and free of frozen material, dirt clods and stones over 1/2"
diameter. A layer of soft backfill must be provided to ensure the pipe barrel is properly
cushioned. Crushed stone, fine gravel, sand or compacted finely graded select earth shall be used
to correct irregularities in the subgrade. Holes shall be excavated to prevent the bells from being
supported on undisturbed earth.
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If unstable material is encountered which may not provide a suitable foundation for the pipe, the
unstable material will be removed and an adequate layer of encasement concrete or other special
bedding shall be placed for the pipe foundation. Such "special pipe foundation" shall only be
installed when directed by the Engineer in writing or on the plans.

3.6 Pavement Removal

Only one-half (1/2) of the street crossings or road crossings shall be excavated before placing
temporary bridges over the side excavated, for the convenience of the traveling public. All
backfilled ditches shall be maintained in such a manner that they will offer no hazard to the
passage of traffic. The convenience of the traveling public and the property owners abutting the
improvements shall be taken into consideration. All public or private drives shall be promptly
backfilled or bridged. Pavement replacement shall be in accordance with these specifications.

3.7 Pipe Installation

All pipe must be tested for uniform diameter, straightness and defects. Pipe found defective, not
meeting specifications, or improperly installed shall be rejected and replaced.

The interior of the pipe shall be cleaned of dirt, jointing materials, and other substances. When
pipe installation is stopped for any reason, the exposed pipe end shall be closed to exclude earth
and other material.

Joining of pipes and fittings shall be performed in accordance with the pipe manufacturer's
recommendations as to equipment and technique.

No backfilling (except for securing pipe in place) over pipe will be allowed until the Engineer
has had an opportunity to make an inspection of the joints and alignment. Such inspection shall
not relieve the Contractor of further liability in case of defective joints.

No joints will be accepted that show leakage and if after backfilling and inspection any joints are
found that are allowing ground water to enter the sewer, such joints must be dug up and
corrected.

3.8 Thrust Blocking and Anchorage

All fittings, either vertical or horizontal, shall be braced or anchored against the tendency of
movement with concrete thrust blocking, joint harness, or approved equivalent anchors to the
satisfaction of the Engineer. Where joint harness is used, all component parts shall be stainless
steel.

3.9 Water and Sewer Separation

Sewer lines must, if possible, be located a minimum lateral distance of 10 feet from existing
water lines measured from outside diameters. Whenever this condition cannot be met, the sewer
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line must be located at least two feet below and two feet to the side of the sewer line. Wherever
sewer lines and water lines cross the sewer line must be at least 24 inches below the water line.

3.10 Pressure Testing

Prior to the final inspection, the Contractor shall have taken the necessary steps to remove all
dirt, debris and obstructions from the interior of all lines. The finished lines shall be pressure
tested and comply with the revisions listed herein, or similar requirements insuring equal or
better results. Where leaks are visible or evident, the joints or pipes shall be remade and leakage
minimized, regardless of total leakage as shown by test.

The force mains shall be tested at 100 PSI for 2 hours. The pumping equipment shall be
detached during the test. An acceptable test shall be one in which the pressure holds during the
test period as witnessed by the Engineer. Care shall be taken to ascertain that all air has been
expelled from the lines prior to the test.

3.11 Final Cleanup

Before completion of contract, all backfill shall be reshaped, holes filled and surplus material
hauled away, and all permanent walks, street, driveway and highway paving, and sod, replaced
and reseeding performed.

The work shall not be accepted until the right-of-way of roads and all private property has been
cleared of all rubbish and loose stone, and also all equipment, excess material and temporary
structures. All property which has been damaged in the course of the work shall be restored in a
manner fully acceptable to the property owner.

End of Section
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STP BRO 5260(035)

NOTICE

DEPARTMENT OF THE ARMY
CORPS OF ENGINEERS

NATIONWIDE PERMIT AUTHORIZATION

PROJECT: Powell County (KY 11), Item No. 10-1085.00
Replace Bridge & Approaches on KY 11 over Middle Fork Red River

The Section 404 activities for this project have been previously permitted under the authority of
the Department of the Army Nationwide Permit No. 14 “Linear Transportation Projects”. In
order for this authorization to be valid, the attached conditions must be followed. The contractor
shall post a copy of this Nationwide Permit in a conspicuous location at the project site for the

duration of construction and comply with the general conditions as required.

To more readily expedite construction, the contractor may elect to alter the design or perform the
work in a manner different from what was originally proposed and specified. Prior to
commencing such alternative work, the contractor shall obtain written permission from the
Division of Construction and the Corps of Engineers. A copy of any request to the Corps of
Engineers to alter this proposal and subsequent responses shall be forwarded to the Division of
Environmental Analysis, DA Permit Coordinator, for office records and for informational

purposes.
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DEPARTMENT OF THE ARNY
U.5. ARMY ENGINEER DISTRICT, LOUISVILLE
CORPS OF ENGINEERS
P.O. BOX 58
LOUISVILLE KY 40201-0059
FAX: (502) 315-6677
hitp:/iwww. Irl.usace.army.milf

P
AT

TS Y

August 30, 2013

Operations Division
Regulatory Branch {Scuth)
ID No. LRL-2013-596

Mr. Ronald Rigney II

Kentucky Transportation Cabinet
200 Mero Street

Frankfort, Kentucky

Dear Mr. Rigney:

This is in response to your request for authorization to replace
the KY-11 bridge and approaches, construct tempeorary traffic diversion
and culvert replacement along the Middle Fork of the Red River and
unnamed tributary near Slade in Powell County, Kentucky. The
information supplied by you was reviewed to determine whether a
Department of the Army (DA) permit will be required under the provisions
of Section 404 of the Clean Water Act.

Your project is considered a discharge of backfill or bedding
material for a road crossing. The project is authorized under the
provisions of 33 CFR 330 A Nationwide Permit (NWP) No. 14, Linear
Transportation Projects, as published in the Federal Register
February 21, 2012. Under the provisions of this authorization, you must
comply with the enclosed Terms and General Conditions for Nationwide
Permit No. 14.

You must also comply with the enclosed Water Quality Certification
(WQC) Conditions for Nationwide Permit No. 14 dated March 19, 2012,
issued by the Kentucky Division of Water. Once you obtain your
certification, or if no application was required, you may proceed with
the project without further contact or verification from us.

This decision is wvalid until March 18, 2017. The enclosed
Compliance Certification should be signed and returned when the project
is completed. If your project is not completed by this date or if your
project is modified, you must contact us for another permit
determination in accordance with the rules and regulations in effect at
that time. Please note that we also perform periodic inspections to
ensure compliance with our permit conditions and applicable Federal
laws. A copy of this letter is being sent to the KDOW (see enclosure
for address).
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If you have any questions, please contact this office by writing to
the above address, ATTN: CELRL-OP-FS, or by calling me at 502-315-6683.
All correspondence pertaining to this matter should refer to our ID No.
LRL-2013-596.

Sincerely,

Al

Todd E. Hagman
Biologist

South Section
Regulatory Branch

Enclosures
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Terms for Nationwide Permit No. 14
Linear Transportation Projects

Activities required for the construction, expansion, modification, or improvement of
linear transportation projects (e.g., roads, highways, railways, trails, airport runways, and
taxiways) in waters of the United States. For linear transportation projects in non-tidal waters,
the discharge cannot cause the loss of greater than 1/2-acre of waters of the United States. For
linear transportation projects in tidal waters, the discharge cannot cause the loss of greater than
1/3-acre of waters of the United States. Any stream channel medification, including bank
stabilization, is limited to the minimum necessary to construct or protect the linear transportation
project; such modifications must be in the immediate vicinity of the project.

This NWP also authorizes temporary structures, fills, and work necessary to construct the
linear transportation project. Appropriate measures must be taken to maintain normal
downstream flows and minimize flooding to the maximum extent practicable, when temporary
structures, work, and discharges, including cofferdams, are necessary for construction activities,
access fills, or dewatering of construction sites. Temporary fills must consist of materials, and be
placed in a manner, that will not be eroded by expected high flows. Temporary fills must be
removed in their entirety and the affected areas returned to pre-construction elevations. The areas
affected by temporary fills must be revegetated, as appropriate.

This NWP cannot be used to authorize non-linear features commonly associated with
transportation projects, such as vehicle maintenance or storage buildings, parking lots, train
stations, or aircraft hangars.

Notification: The permittee must submit a pre-construction notification to the district
engineer prior to commencing the activity if: (1) the loss of waters of the United States exceeds
1/10-acre; or (2) there is a discharge in a special aquatic site, including wetlands. (See general
condition 31.) (Sections 10 and 404)

Note: Some discharges for the construction of farm roads or forest roads, or temporary
roads for moving mining equipment, may qualify for an exemption under Section 404(f) of the
Clean Water Act (see 33 CFR 323.4).
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US Army Corps

of Engineers.
Louisville District

1. Navigation. (a} No activity may cause more than a minimal adverse effect on
navigation.

(b) Any safety lights and signals prescribed by the US Coast Guard, through
regulations or otherwise, must be installed and maintained at the permitteg’s expense on
authorized facilities in navigable waters of the US.

(¢) The permittee understands and agrees that, if future operations by the US require
the removal, relocation, or other alteration, of the structure or work herein authorized, or if, in the
opinion of the Secretary of the Army or his authorized representative, said structure or work shall
cause unreasonable obstruction to the free navigation of the navigable waters, the pemittee will
be required, upon due notice from the Corps of Engineers, to remove, relocate, or alter the
structural work or obstructions caused thereby, without expense to the US. No claim shall be
made against the US on account of any such removal or alteration.

2. Aquatic Life Movements. No activity may substantially disrupt the necessary life
cycle movements of those species of aquatic life indigenous to the waterbedy, including those
species that normally migrate through the area, uniess the activity's primary purpose is to
impound water. All permanent and temporary crossings of waterbodies shall be suitably
culverted, bridged, or otherwise designed and constructed to maintain low flows to sustain the
movement of those aquatic species.

3. Spawning Areas. Activities in spawning areas during spawning seasons must be
avoided to the maximum extent practicable. Activities that resuit in the physical destruction (e.g.,
through excavation, fill, or downstream smothering by substantial turbidity) of an important
spawning area are not authorized.

4, Migratory Bird Breeding Areas. Activities in waters of the US that serve as breeding
areas for migratory birds must be avoided to the maximum extent practicable.

5. Shellfish Beds. No activity may occur in areas of concentrated shellfish populations,
unless the activity is directly related to a shellfish harvesting activity authorized by NWPs 4 and
48, or is a shellfish seeding or habitat restoration activity authorized by NWP 27.

6. Suitable Material. No activity may use unsuitable material {e.g., frash, debris, car
bodies, asphalt, etc.}. Material used for construction or discharged must be free from toxic
pollutants in toxic amounts {see Section 307 of the Clean Water Act).

7. Water Supply Intakes. No activity may ocecur in the proximity of a public water
supply intake, except where the activity is for the repair or improvement of public water supply
intake structures or adjacent bank stabilization.

8. Adverse Effects From lmpoundments. If the activity creates an impoundment of
water, adverse effects to the aquatic system due to accelerating the passage of water, and/or
restricting its flow must be minimized to the maximum extent practicable.

9. Management of Water Flows. To the maximum extent practicable, the pre-
construction course, condition, capacity, and location of open waters must be maintained for
each activity, including stream channelization and storm water management activities, except as
provided below. The activity must be constructed to withstand expected high flows. The activity
must not restrict or impede the passage of normal or high flows, unless the primary purpose of
the activity is to impound water or manage high flows. The activity may aiter the pre-construction
course, condition, capacity, and location of open waters if it benefits the aquatic environment
(e.g., stream restoration or relocation activities).

10. Fills Within 100-Year Flocdplains. The activity must comply with applicable FEMA-
approved state or local floodplain management requirements.

11. Equipment. Heavy equipment working in wetlands or mudflats must be placed on
mats, or other measures must be taken to minimize soil disturbance.

12. Soil Erosion and Sediment Controls. Appropriate soil erosion and sediment
controls must be used and maintained in effective operating condition during construction, and
all exposed soil and other fills, as well as any work below the ordinary high water mark or high

Nationwide Permit Conditions

The following General Conditions must be followed in order for any authorization by NWP to be valid:

tide line, must be permanently stabilized at the earliest practicable date. Permittees are
encouraged to perform work within waters of the US during periods of low-flow or no-flow.

13. Removal of Temparary Fills. Temporary fills must be removed in their entirety and
the affected areas returned to pre-construction elevations. The affected areas must be
revegetated, as appropriate. 5

14. Proper Maintenance. Any authorized structure or filt shall be properly maintained,
including maintenance to ensure public safety and compliance with applicable NWP general
conditions, as well as any activity-specific conditions added by the district engineer to an NWP
authorization.

15. Single and Complete Profect. The activity must be a single and complete project.
The same NWP cannot be used more than once for the same single and complete project.

16. Wild and Scenic Rivers. No activity may occur in a component of the National Wild
and Scenic River System, or in a river officially designated by Congress as a “study river” for
possible inclusion in the system while the river is in an official study status, unless the appropriate
Federal agency with direct management responsibility for such river, has determined in writing that
the proposed activity will not adversely affect the Wild and Scenic River designation or study
status. Information on Wild and Scenic Rivers may be obtained from the appropriate Federal land
management agency responsible for the designated Wild and Scenic River or study river (e.g.,
National Park Service, US Forest Service, US Fish and Wildlife Service).

17. Tribal Rights. No activity or its operation may impair reserved tribal rights, including,
but not limited to, reserved water rights and treaty fishing and hunting rights.

18. Endangered Species. (a) No activity is authorized under any NWP which is likely to
directly or indirectly jeopardize the continued existence of a threatened or endangered species or
a species proposed for such designation, as identified under the Federal Endangered Species Act
(ESA), or which will directly or indirectly destroy or adversely modify the critical habitat of such
species. No activity is authorized under any NWP which “may affect” a listed species or critical
habitat, unless Section 7 consultation addressing the effects of the proposed activity has been
completed.

(b) Federal agencies should follow their own procedures for complying with the
requirements of the ESA. Federal permittees must provide the district engineer with the
appropriate documentation to demonstrate compliance with those requirements. The district
engineer will review the documentation and determine whether it is sufficient to address ESA
compliance for the NWP activity, or whether additional ESA consultation is necessary.

(c) Non-federal permittees must submit a pre-construction notification (PCN} to the
district engineer if any listed species or designated critical habitat might be affected or is in the
vicinity of the project, or if the project is located in designated critical habitat, and shall not begin
work on the activity until nofified by the district engineer that the requirements of the ESA have
been satisfied and that the activity is authorized. For activities that might affect Federally-listed
endangered or threatened species or designated critical habitat, the PCN must include the
name(s) of the endangered or threatened species that might be affected by the proposed work or
that utilize the designated critical habitat that might be affected by the proposed work. The district
engineer will determine whether the proposed activity “may affect” or will have “no effect” to listed
species and designated critical habitat and will notify the non-Federal applicant of the Corps’
determination within 45 days of receipt of a2 complete PCN. In cases where the non-Federal
applicant has identified listed species or critical habitat that might be affected or is in the vicinity of
the project, and has so notified the Corps, the applicant shall not begin work until the Corps has
provided notification the proposed activities have “no effect” on listed species or critical habitat,
or until Section 7 consultation has been completed. If the non-Federal applicant has not heard
back from the Corps within 45 days, the applicant must still wait for nofification from Corps.

{d} As a result of formal or informal consultation with the USFWS or NMFS the district
engineer may add species-specific regional endangered species conditions to the NWPs.
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. (e) Authorization of an activity by a NWP does not authorize the “take” of a threatened
or endangered species as defined under the ESA. In the absence of separate authorization
(e.g., an ESA Section 10 Permit, a Biological Opinion with “incidental take” provisions, etc.) from
the USFWS or the NMFS, The Endangered Species Act prohibits any person subject to the
jurisdiction of the US to take a listed species, where "take” means to harass, harm, pursue, hunt,
shoot, wound, kill, trap, capture, or collect, or to attempt to engage in any such conduct. The
word "harm” in the definition of “take" means an act which actually kills or injures wildlife. Such
an act may include significant habitat modification or degradation where it actually kills or injures
wildlife by significantly impairing essential behavioral patterns, including breeding, feeding or
sheltering.

(f) Information on the location of threatened and endangered species and their critical
habitat can be obtained directly from the offices of the USFWS and NMFS at http://www.fws.gov/
or http://www.fws.gov/ipac and http://www.noaa.gov/fisheries.html respectively.

19. Migratory Birds and Bald and Golden Eagles. The permittee is responsible for
obtaining any “take” permits required under the USFWS's regulations governing compliance with
the Migratory Bird Treaty Act or the Bald and Golden Eagle Protection Act. The permittee should
contact the appropriate local office of the USFWS to determine if such “take” permits are
required for a particular activity.

20. Historic Properties. (a) In cases where the district engineer determines that the
activity may affect properties listed, or eligible for listing, in the National Register of Historic
Places, the activity is not authorized, until the requirements of Section 106 of the National
Historic Preservation Act (NHPA) have been satisfied.

(b) Federal permittees should follow their own procedures for complying with the
requirements of Section 106 of the National Historic Preservation Act. Federal permittees must
provide the district engineer with the appropriate documentation to demonstrate compliance with
those requirements. The district engineer will review the documentation and determine whether
it is sufficient to address section 106 compliance for the NWP activity, or whether additional
section 106 consultation is necessary.

(c) Non-federal permittees must submit a pre-construction notification to the district
engineer if the authorized activity may have the potential to cause effects to any historic
properties listed on, determined to be eligible for listing on, or potentially eligible for listing on the
National Register of Historic Places, including previously unidentified properties. For such
activities, the pre-construction notification must state which historic properties may be affected
by the proposed work or include a vicinity map indicating the location of the historic properties or
the potential for the presence of historic properties. Assistance regarding information on the
location of or potential for the presence of historic resources can be sought from the State
Historic Preservation Officer or Tribal Historic Preservation Officer, as appropriate, and the
National Register of Historic Places (see 33 CFR 330.4(g)). When reviewing pre-construction
notifications, district engineers will comply with the current procedures for addressing the
requirements of Section 106 of the National Historic Preservation Act. The district engineer shall
make a reasonable and good faith effort to carry out appropriate identification efforts, which may
include background research, consultation, oral history interviews, sample field investigation,
and field survey. Based on the information submitted and these efforts, the district engineer shall
determine whether the proposed activity has the potential to cause an effect on the historic
properties. Where the non-Federal applicant has identified historic properties on which the
activity may have the potential to cause effects and notified the Corps, the non-Federal applicant
shall not begin the activity until notified by the district engineer either that the activity has no
potential to cause effects or that consultation under Section 106 of the NHPA is complete.

(d) The district engineer will notify the prospective permittee within 45 days of receipt
of a complete pre-construction notification whether NHPA Section 106 consultation is required.
Section 106 consultation is not required when the Corps determines that the activity does not
have the potential to cause effects on historic properties (see 36 CFR §800.3(a)). If NHPA
section 106 consultation is required and will occur, the district engineer will notify the non-
Federal applicant that he or she cannot begin work until Section 106 consultation is completed. If
the non-Federal applicant has not heard back from the Corps within 45 days, the applicant must
still wait for notification from the Corps.

(e) Prospective permittees should be aware that section 110k of the NHPA (16 U.S.C.
470h-2(k)) prevents the Corps from granting a permit or other assistance to an applicant who,

with intent to avoid the requirements of Section 106 of the NHPA, has intentionally significantly
adversely affected a historic property to which the permit would relate, or having legal power to
prevent it, allowed such significant adverse effect to occur, unless the Corps, after consultation
with the Advisory Council on Historic Preservation (ACHP), determines that circumstances justify
granting such assistance despite the adverse effect created or permitted by the applicant. If
circumstances justify granting the assistance, the Corps is required to notify the ACHP and provide
documentation specifying the circumstances, the degree of damage to the integrity of any historic
properties affected, and proposed mitigation. This documentation must include any views
obtained from the applicant, SHPO/THPO, appropriate Indian tribes if the undertaking occurs on or
affects historic properties on tribal lands or affects properties of interest to those tribes, and other
parties known to have a legitimate interest in the impacts to the activity on historic properties.

21. Discovery of Previously Unknown Remaing and Artifacts. If you discover any
previously unknown historic, cultural or archeological remains and artifacts while accomplishing
the activity authorized by this permit, you must immediately notify the district engineer of what you
have found, and to the maximum extent practicable, avoid construction activities that may affect
the remains and artifacts until the required coordination has been completed. The district engineer
will initiate the Federal, Tribal and state coordination required to determine if the items or remains
warrant recovery effort or if the site is eligible for listing in the National Register of Historic Places.

22. Designated Critical Resource Waters. Critical resource waters include, NOAA-
managed marine sanctuaries and marine monuments, and National Estuarine Research
Reserves. The district engineer may designate, after notice and opportunity for public comment,
additional waters officially designated by a state as having particular environmental or ecological
significance, such as outstanding national resource waters or state natural heritage sites. The
district engineer may also designate additional critical resource waters after notice and opportunity
for public comment.

(a) Discharges of dredged or fill material into waters of the US are not authorized by
NWPs 7, 12, 14, 16, 17, 21, 29, 31, 35, 39, 40, 42, 43, 44, 49, 50, 51, and 52 for any activity
within, or directly affecting, critical resource waters, including wetlands adjacent to such waters.

(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34, 36, 37, and 38,
notification is required in accordance with general condition 31, for any activity proposed in the
designated critical resource waters including wetlands adjacent to those waters. The district
engineer may authorize activities under these NWPs only after it is determined that the impacts to
the critical resource waters will be no more than minimal.

23. Mitigation. The district engineer will consider the following factors when determining
appropriate and practicable mitigation necessary to ensure that adverse effects on the aquatic
environment are minimal:

(a) The activity must be designed and constructed to avoid and minimize adverse
effects, both temporary and permanent, to waters of the US to the maximum extent practicable at
the project site (i.e., on site).

(b) Mitigation in all its forms (avoiding, minimizing, rectifying, reducing, or compensating
for resource losses) will be required to the extent necessary to ensure that the adverse effects to
the aquatic environment are minimal.

(c) Compensatory mitigation at a minimum one-for-one ratio will be required for all
wetland losses that exceed 1/10-acre and require pre-construction notification, unless the district
engineer determines in writing that either some other form of mitigation would be more
environmentally appropriate or the adverse effects of the proposed activity are minimal, and
provides a project-specific waiver of this requirement. For wetland losses of 1/10-acre or less that
require pre-construction notification, the district engineer may determine on a case-by-case basis
that compensatory mitigation is required to ensure that the activity results in minimal adverse
effects on the aquatic environment. Compensatory mitigation projects provided to offset losses of
aquatic resources must comply with the applicable provisions of 33 CFR part 332.

(1) The prospective permittee is responsible for proposing an appropriate compensatory
mitigation option if compensatory mitigation is necessary to ensure that the activity results in
minimal adverse effects on the aquatic environment.

(2) Since the likelihood of success is greater and the impacts to potentially valuable
uplands are reduced, wetland restoration should be the first compensatory mitigation option
considered.
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- - '(3) If permittee-responsible mitigation is the proposed option, the prospective
permittee is responsible for submitting a mitigation plan. A conceptual or detailed mitigation plan
may be used by the district engineer to make the decision on the NWP verification request, but a
final mitigation plan that addresses the applicable requirements of 33 CFR 332.4(c)(2) — (14)
must be approved by the district engineer before the permitiee begins work in waters of the US,
unless the district engineer determines that prior approval of the final mitigation plan is not
practicable or not necessary to ensure timely completion of the required compensatory
mitigation {(see 33 CFR 332.3(k)(3)).

{4) If mitigation bank or in-lieu fee program credits are the proposed option, the
mitigaticn plan only needs to address the baseline conditions at the impact site and the number
of credits to be provided.

(5) Compensatory mitigation requirements {e.g., resource type and amount to be
provided as compensatory mitigation, site protection, ecological performance standards,
monitoring requirements) may be addressed through conditions added to the NWP
authorization, instead of components of a compensatory mitigation plan.

(d) For losses of strearms or other open waters that require pre-construction
notification, the district engineer may require compensatory mitigation, such as stream
rehabilitation, enhancement, or preservation, to ensure that the activity results in minimal
adverse effects on the aquatic environment.

(e) Compensatory mitigation will not be used to increase the acreage losses allowed
by the acreage limits of the NWPs. For example, if an NWP has an acreage limit of 1/2-acre, it
cannot be used to authorize any project resulting in the loss of greater than 1/2-acre of waters of
the US, even if compensatory mitigation is provided that replaces or restores some of the lost
waters. However, compensatory mitigation can and should be used, as necessary, to ensure
that a project already meeting the established acreage limits also satisfies the minimal impact
requirement associated with the NWPs.

{f) Compensatory mitigation plans for projects in or near streams or other open waters
will normally include a requirement for the restoration or establishment, maintenance, and legal
protection {e.9., conservation easements) of riparian areas next to open waters. In some cases,
riparian areas may be the only compensatory mitigation required. Riparian areas should consist
of native species. The width of the required riparian area will address decumented water quality
or aquatic habitat loss concerns. Normally, the riparian area will be 25 to 50 feet wide on each
side of the stream, but the district engineer may require slightly wider riparian areas to address
documented water quality or habitat loss concerns. If it Is not possible to establish a riparian
area on both sides of a stream, or if the waterbody is a lake or coastal waters, then restoring or
establishing a riparian area along a single bank or shoreline may be sufficient. Where both
wetlands and open waters exist on the project site, the district engineer will determine the
appropriate compensatory mitigation (e.g., riparian areas and/or wetlands compensation)} based
on what is best for the aquatic environment on a watershed basis. In cases where riparian areas
are determined to be the most appropriate form of compensatory mitigation, the district engineer
may waive or reduce the requirement to provide wetland compensatory mitigation for wetland
losses.

(g) Permittees may propose the use of mitigation banks, in-liet fee programs, or
separate permittee-responsible mitigation. For activities resulting in the loss of marine or
estuarine resources, permittee-responsible compensatory mitigation may be environmentally
preferable if there are no mitigation banks or in-lieu fee programs in the area that have marine or
estuarine credits available for sale or transfer to the pemmittee. For permittee-responsible
mitigation, the special conditions of the NWP verification must clearly indicate the party or
parties responsible for the implementation and performance of the compensatory mitigation
project, and, if required, its long-term management.

(h) Where certain functions and services of waters of the US are pamanently
adversely affected, such as the conversion of a forested or scrub-shrub wetland to a herbaceous
wetland in a permanently maintained utility line right-of-way, mitigation may be required to
reduce the adverse effects of the project to the minimal level.

24, Safely of Impoundment Structures. To ensure that all impoundment structures are
safely designed, the district engineer may require non-Federal applicants to demonstrate that
the structures comply with established state dam safety criteria or have been designed by
qualified persons. The district engineer may also require documentation that the design has

been independently reviewed by similarly qualified persons, and appropriate modifications made to
ensure safety.

25, Water Quality. Where States and authorized Tribes, or EPA where applicable, have
not previously certified compliance of an NWP with CWA Section 401, individual 401 Water Quality
Certification must be obtained or waived (see 33 CFR 330.4(c)). The district engineer or State or
Tribe may require additional water quality management measures to ensure that the authorized
activity does not resuit in more than minimal degradation of water quality.

26. Coastal Zone Management. In coastal states where an NWP has not previously
received a state coastal zone management consistency concurrence, an individual state coastal
zone management consistency concurrence must be obtained, or a presumption of concurrence
must oceur (see 33 CFR 330.4(d)). The district engineer or a State may require additional
measures to ensure that the authorized activity is consistent with state coastal zone management
requirements.

27. Reqgional and Case-By-Case Conditions. The activity must comply with any regional
conditions that may have been added by the Division Engineer (see 33 CFR 330.4(¢)) and with
any case specific conditions added by the Corps or by the state, Indian Tribe, or USEPA in its
section 401 Water Quality Certification, or by the state in its Coastal Zone Management Act
consistency determination.

28. Use of Multiple Nationwide Permits. The use of more than one NWP for a single and
complete project is prohibited, except when the acreage loss of waters of the US authorized by the
NWPs does not exceed the acreage limit of the NWP with the highest specified acreage limit. For
example, if a road crossing over tidal waters is constructed under NWP 14, with associated bank
stabilization authorized by NWP 13, the maximum acreage loss of waters of the US for the total
project cannot exceed 1/3-acre,

29. Transfer of Nationwide Permit Verifications. If the pemittee sells the property
associated with a nationwide permit verification, the pemmittee may transfer the nationwide permit
verification to the new owner by submitting a letter to the appropriate Corps district office to
validate the transfer. A copy of the nationwide permit verification must be attached to the letter,
and the letter must contain the following statement and signature: "When the structures or work
authorized by this nationwide permit are still in existence at the time the property is transferred, the
terms and conditions of this nationwide permit, including any special conditions, will continue to be
binding on the new owner(s) of the property. To validate the transfer of this nationwide permit and
the associated liabilities associated with compliance with its terms and conditions, have the
transferee sign and date below.”

{Transferee}

{Date)

30. Compliance Certification. Each permittee who receives an NWP verification letter
from the Corps must provide a signed certification documenting completion of the authorized
activity and any required compensatery mitigation. The success of any required permittee-
responsible mitigation, including the achievement of ecological performance standards, will be
addressed separately by the district engineer. The Corps will provide the permittee the certification
document with the NWP verification letter. The certification document will include:

(a) A statement that the authorized work was done in accordance with the NWP
authorization, including any general, regional, or activity-specific conditions;

(b) A statement that the implementation of any required compensatory mitigation was
completed in accordance with the permit conditions. If credits from a mitigation bank or in-lieu fee
program are used to satisfy the compensatory mitigation requirements, the certification must
include the documentation required by 33 CFR 332.3(I)(3) to confirm that the pemittee secured
the appropriate number and resource type of credits; and

(c) The signature of the permittee certifying the completion of the work and mitigation.
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31. Pre-Construction Nofification {PCN). {a) Timing. Where required by the terms of
the NWP, the prospective permittee must notify the district engineer by submitting a PCN as
early as possible. The district engineer must determine if the PCN is complete within 30 calendar
days of the date of receipt and, if the PCN is determined to be incomplete, notify the prospective
permitiee within that 30 day period to request the additional information necessary to make the
PCN complete. As a general rule, district engineers will request additional information necessary
to make the PCN complete only once. However, if the prospective permittee does not provide all
of the requested information, then the district engineer will notify the prospective permittee that
the PCN is still incomplete and the PCN review process will not commence until all of the
requested information has been received by the district engineer. The prospective permitiee
shall not begin the activity until either:

{1) He or she is notified in writing by the district engineer that the activity may proceed
under the NWP with any special conditions imposed by the district or division engineer; or

(2) 45 calendar days have passed from the district engineer's receipt of the complete
PCN and the prospective permittee has not received written notice from the district or division
engineer. However, if the permittee was required to notify the Corps pursuant to general
condition 18 that listed species or critical habitat might be affected or in the vicinity of the project,
or to notify the Corps pursuant to general condition 20 that the activity may have the potential to
cause effects to historic properties, the permittee cannot begin the activity until receiving written
netificaticn from the Corps that there is “no effect” on listed species or *no potential to cause
effects” on historic properties, or that any consultation required under Sectien 7 of the
Endangered Species Act (see 33 CFR 330.4(f)) and/or Section 106 of the National Historic
Preservation (see 33 CFR 330.4(g)) has been completed. Also, work cannot begin under NWPs
21, 49, or 50 until the permittee has received written approval from the Corps. If the proposed
activity requires a written waiver to exceed specified limits of an NWP, the permittee may not
begin the activity until the district engineer issues the waiver. If the district or division engineer
notifies the permittee in writing that an individual pemmit is required within 45 calendar days of
receipt of a4 complete PCN, the permittee cannot begin the activity until an individual permit has
been obtained. Subsequently, the permittee’s right to proceed under the NWP may be modified,
suspended, or revoked only in accordance with the procedure set forth in 33 CFR 330.5(d)(2).

(b) Contents of Pre-Construction Notification: The PCN must be in writing and include
the following information:

(1) Name, address and telephone numbers of the prospective permittee;

{2) Location of the proposed project;

{3) A description of the proposed project; the project’s purpose; direct and indirect
adverse environmental effects the project would cause, including the anticipated amount of loss
of water of the US expected to result from the NWP activity, in acres, linear feet, or other
appropriate unit of measure; any other NWP(s), regional general permit(s), or individual
permil(s) used or intended to be used to authorize any part of the proposed project or any
related activity. The description should be sufficiently detailed to allow the district engineer to
determine that the adverse effects of the project will be minimal and to determine the need for
compensatory mitigation. Sketches should be provided when necessary to show that the activity
complies with the terms of the NWP. (Sketches usually clarify the project and when provided
results in a quicker decision. Sketches should contain sufficient detail to provide an illustrative
description of the proposed activity (e.g., a conceptual plan), but do not need to be detailed
engineering plans);

(4) The PCN must include a delineation of wellands, other special aquatic sites, and
watters, such as lakes and ponds, and perennial, intermittent, and ephemeral streams, on the
project site. Wetland delineations must be prepared in accordance with the current method
required by the Corps. The permittee may ask the Corps to delineate the special aquatic sites
and other waters on the project site, but there may be a delay if the Corps does the delineation,
especially if the project site is large or contains many waters of the US. The 45 day period will
not start until the delineation has been submitted to or completed by the Corps, as appropriate;

(5) If the proposed activity will result in the loss of greater than /10-acre of wetlands
and a PCN is required, the prospective permittee must submit a statement describing how the
mitigation requirement will be satisfied, or explaining why the adverse effects are minimal and
why compensatory mitigation should not be required. As an alternative, the prospeactive
permittee may submit a conceptual or detailed mitigation plan,

- 4

(8) If any listed species or designated critical habitat might be affected or is in the vicinity
of the project, or Iif the project is located in designated critical habitat, for non-Federal applicants
the PCN must include the name(s) of those endangered or threatened species that might be
affected by the proposed work or utilize the designated critical habitat that may be affected by the
proposed work. Federal applicants must provide documentation demonstrating compliance with
the Endangered Species Act; and

(7) For an activity that may affect a historic property listed on, determined to be eligible
for listing on, or potentially eligible for listing on, the National Register of Historic Places, for non-
Federal applicants the PCN must state which histeric property may be affected by the proposed
work or include a vicinity map indicating the location of the historic property. Federal applicants
must provide documentation demonstrating compliance with Section 106 of the National Historic
Preservation Act.

(c) Form of PCN Motification: The standard individual permit application form (Form
ENG 4345} may be used, but the completed application form must clearly indicate that it is a PCN
and must include all of the information required in paragraphs (b)(1) through (7) of this general
condition. A letter containing the required information may also be used.

(d) Agency Coordination: (1} The district engineer will consider any comments from
Federal and state agencies concerning the proposed activity's compliance with the terms and
conditions of the NWPs and the need for mitigation to reduce the project's adverse environmental
effects to a minimal level.

(2) For all NWP activities that require PCN notification and result in the loss of greater
than 1/2-acre of waters of the US, for NWP 21, 28, 39, 40, 42, 43, 44, 50, 51, and 52 activities that
require PCN notification and will result in the loss of greater than 300 linear feet of infermittent and
ephemeral stream bed, and for all NWP 48 activities that require PCN notification, the district
engineer will immediately provide (e.9., via e-mail, facsimile transmission, overnight mail, or other
expeditious manner) a copy of the complete PCN to the appropriate Federal or state offices
(USFWS, state natural resource or water quality agency, EPA, State Historic Preservation Officer
(SHPO) or Tribal Historic Preservation Office (THPO), and, if appropriate, the NMFS). With the
exception of NWP 37, these agencies will have 10 calendar days from the date the material is
transmitted to telephone or fax the district engineer notice that they intend to provide substantive,
site-specific comments. The comments must explain why the agency believes the adverse effects
will be more than minimal. If so contacted by an agency, the district engineer will wait an additional
15 calendar days before making a decision on the PCN notification. The district engineer will fully
consider agency comments received within the specified time frame conceming the proposed
activity’s compliance with the terms and conditions of the NWPs, including the need for mitigation
to ensure the net adverse environmental effects to the aquatic environment of the proposed
activity are minimal. The district engineer will provide no response to the resource agency, except
as provided below. The district engineer will indicate in the administrative record associated with
each PCN notification that the resource agencies’ concerns were considered. For NWP 37, the
emergency watershed protection and rehabilitation activity may proceed immediately in cases
where there is an unacceptable hazard to life or a significant loss of property or economic hardship
will oceur. The district engineer will consider any comments received to decide whether the NWP
37 authorization should be modified, suspended, or revoked in accordance with the procedures at
33 CFR 330.5.

(3) In cases of where the prospective permittee is not a Federal agency, the district
engineer will provide a response to NMFS within 30 calendar days of receipt of any Essential Fish
Habitat conservation recommendations, as required by Section 305(b)(4)(B) of the Magnuson-
Stevens Fishery Conservation and Management Act.

{4} Applicants are encouraged to provide the Corps with either electronic files or multiple
copies of PCN netifications to expedite agency coordination.

Eurther Information

1. District Engineers have authority to determine if an activity complies with the terms
and conditions of an NWP.

2. NWPs do not obviate the need to obtain other federal, state, or local permits,
approvals, or authorizations required by law.

3. NWPs do not grant any propenty rights or exclusive privileges.

4. NWPs do not authorize any injury to the property or rights of others.

5. NWPs do not authorize interference with any existing or proposed Federal project.
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ADDRESS FOR COORDINATING AGENCY

Ms. Sandra Gruzesky

Director

Kentucky Energy and Environment Cabinet
Division of Water

200 Fair Oaks, 4% Floor

Frankfort, Kentucky 40601
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Compliance Certification:
Permit Number: LRL-2013-596

Name of Permittee: Kentucky Transportation Cabinet
Date of Issuance: August 30, 2013

Upon completion of the activity authorized by this permit and any mitigation required by this permit, sign this
certification and return it to the following address:

U.S. Army Corps of Engineers
CELRL-OP-FS
P.0.Box 59
Louisville, Kentucky 40201

Please note that your permitted activity is subject to a compliance inspection by an U.S. Army Corps of
Engineers representative. If you fail to comply with this permit you are subject to permit suspension,
modification, or revocation.

Lhereby certify that the work authorized by the above referenced permit has been completed in accordance with
the terms and conditions of the said permit, and required mitigation was completed in accordance with the
permit conditions.

Signature of Permittee Date
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KyTC BMP Plan for Project PCN ## - ####

KENTUCKY

TRANSPORTATION
CABINET

Kentucky Transportation Cabinet
Highway District 10
And

(2), Construction

Kentucky Pollutant Discharge Elimination System
Permit KYR10
Best Management Practices (BMP) plan
Groundwater protection plan
For Highway Construction Activities

For

[BRIDGE REPLACEMENT ON KY 11 OVER
MIDDLE FORK OF RED RIVER](1)

Project: 10 - 1085
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Project information
Note — (1) = Design  (2) = Construction (3) = Contractor
1. Owner — Kentucky Transportation Cabinet, District _10_ (1)

2. Resident Engineer: (2)

3. Contractor name: (2)
Address: (2)

Phone number: (2)
Contact: (2)

Contractors agent responsible for compliance with the KPDES
permit requirements (3):

4. Project Control Number (2)

5. Route (Address) STANTON TO SLADE ROAD (KY 11) (1)
6. Latitude/Longitude (project mid-point) 37°48'13", 83°42'33" (1)
7. County (project mid-point) (1) POWELL COUNTY

8. Project start date (date work will begin): (2)

9. Projected completion date: (2)

A.Site description:

1. Nature of Construction Activity (from letting project description) (1)
BLASTING, ROCK EXCAVATION, ROCK FALL MIGITATION

2. Order of major soil disturbing activities (2) and (3)

3. Projected volume of material to be moved (1)
1628 CU. YDS

KPDES BMP Plan Page 2 of 14
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4. Estimate of total project area (acres) (1)
1.5 ACRES

5. Estimate of area to be disturbed (acres) (1)
1 ACRE

6. Persons needing information pertaining to the runoff coefficient will
contact the resident engineer to request this information.

7. Data describing existing soil condition (1) & (2)
8. Data describing existing discharge water quality (if any) (1) & (2)

9. Receiving water name (1)
MIDDLE FORK OF RED RIVER

10. TMDLs and Pollutants of Concern in Receiving Waters: (1 DEA)

11.Site map — Project layout sheet plus the erosion control sheets in the
project plans that depict Disturbed Drainage Areas (DDAs) and related
information.  These sheets depict the existing project conditions with
areas delineated by DDA (drainage area bounded by watershed breaks
and right of way limits), the storm water discharge locations (either as a
point discharge or as overland flow) and the areas that drain to each
discharge point. These plans define the limits of areas to be disturbed
and the location of control measures. Controls will be either site specific
as designated by the designer or will be annotated by the contractor and
resident engineer before disturbance commences. The project layout
sheet shows the surface waters and wetlands.

12. Potential sources of pollutants:

The primary source of pollutants is solids that are mobilized during storm
events. Other sources of pollutants include oil/fuel/grease from servicing
and operating construction equipment, concrete washout water, sanitary
wastes and trash/debris. (3)

B. Sediment and Erosion Control Measures:
1. Plans for highway construction projects will include erosion control sheets
that depict Disturbed Drainage Areas (DDAs) and related information.

These plan sheets will show the existing project conditions with areas
delineated by DDA within the right of way limits, the discharge points and

KPDES BMP Plan Page 3 of 14
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the areas that drain to each discharge point. Project managers and
designers will analyze the DDAs and identify Best Management Practices
(BMPs) that are site specific. The balance of the BMPs for the project will
be listed in the bid documents for selection and use by the contractor on
the project with approval by the resident engineer.

Projects that do not have DDAs annotated on the erosion control sheets
will employ the same concepts for development and managing BMP
plans.

2. Following award of the contract, the contractor and resident engineer will

annotate the erosion control sheets showing location and type of BMPs
for each of the DDAs that will be disturbed at the outset of the project.
This annotation will be accompanied by an order of work that reflects the
order or sequence of major soil moving activities. The remaining DDAs
are to be designated as “Do Not Disturb” until the contractor and resident
engineer prepare the plan for BMPs to be employed. The initial BMP’s
shall be for the first phase (generally Clearing and Grubbing) and shall be
modified as needed as the project changes phases. The BMP Plan will
be modified to reflect disturbance in additional DDA's as the work
progresses. All DDA’s will have adequate BMP’s in place before being
disturbed.

. As DDAs are prepared for construction, the following will be addressed

for the project as a whole or for each DDA as appropriate:

» Construction Access — This is the first land-disturbing activity. As
soon as construction begins, bare areas will be stabilized with
gravel and temporary mulch and/or vegetation.

> At the beginning of the project, all DDAs for the project will be
inspected for areas that are a source of storm water pollutants.
Areas that are a source of pollutants will receive appropriate cover
or BMPs to arrest the introduction of pollutants into storm water.
Areas that have not been opened by the contractor will be
inspected periodically (once per month) to determine if there is a
need to employ BMPs to keep pollutants from entering storm water.

» Clearing and Grubbing — The following BMP’s will be considered
and used where appropriate.

Leaving areas undisturbed when possible.

Silt basins to provide silt volume for large areas.

Silt Traps Type A for small areas.

Silt Traps Type C in front of existing and drop inlets which

are to be saved

KPDES BMP Plan Page 4 of 14
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e Diversion ditches to catch sheet runoff and carry it to basins
or traps or to divert it around areas to be disturbed.

e Brush and/or other barriers to slow and/or divert runoff.

e Silt fences to catch sheet runoff on short slopes. For longer
slopes, multiple rows of silt fence may be considered.

e Temporary Mulch for areas which are not feasible for the
fore mentioned types of protections.

e Non-standard or innovative methods.

» Cut & Fill and placement of drainage structures - The BMP Plan

will be modified to show additional BMP’s such as:

e Silt Traps Type B in ditches and/or drainways as they are
completed
Silt Traps Type C in front of pipes after they are placed
Channel Lining
Erosion Control Blanket
Temporary mulch and/or seeding for areas where
construction activities will be ceased for 21 days or more.

e Non-standard or innovative methods

Profile and X-Section in place — The BMP Plan will be modified to
show elimination of BMP’s which had to be removed and the
addition of new BMP’s as the roadway was shaped. Probably
changes include:

e Silt Trap Type A, Brush and/or other barriers, Temporary
Mulch, and any other BMP which had to be removed for final
grading to take place.

e Additional Silt Traps Type B and Type C to be placed as
final drainage patterns are put in place.

e Additional Channel Lining and/or Erosion Control Blanket.

e Temporary Mulch for areas where Permanent Seeding and
Protection cannot be done within 21 days.

e Special BMP’s such as Karst Policy

Finish Work (Paving, Seeding, Protect, etc.) — A final BMP Plan will
result from modifications during this phase of construction.
Probably changes include:

e Removal of Silt Traps Type B from ditches and drainways if
they are protected with other BMP’s which are sufficient to
control erosion, i.e. Erosion Control Blanket or Permanent
Seeding and Protection on moderate grades.

e Permanent Seeding and Protection

e Placing Sod

e Planting trees and/or shrubs where they are included in the
project

BMP’s including Storm Water Management Devices such as
velocity dissipation devices and Karst policy BMP’s to be installed
during construction to control the pollutants in storm water

KPDES BMP Plan Page 5 of 14
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discharges that will occur after construction has been completed
are . (1)

C.Other Control Measures

1. No solid materials, including building materials, shall be discharged to
waters of the commonwealth, except as authorized by a Section 404
permit.

2. Waste Materials

All waste materials that may leach pollutants (paint and paint containers,
caulk tubes, oil/grease containers, liquids of any kind, soluble materials, etc.)
will be collected and stored in appropriate covered waste containers. Waste
containers shall be removed from the project site on a sufficiently frequent
basis as to not allow wastes to become a source of pollution. All personnel
will be instructed regarding the correct procedure for waste disposal. Wastes
will be disposed in accordance with appropriate regulations. Notices stating
these practices will be posted in the office.

3. Hazardous Waste

All hazardous waste materials will be managed and disposed of in the
manner specified by local or state regulation. The contractor shall notify the
Resident Engineer if there any hazardous wastes being generated at the
project site and how these wastes are being managed. Site personnel will be
instructed with regard to proper storage and handling of hazardous wastes
when required. The Transportation Cabinet will file for generator, registration
when appropriate, with the Division of Waste Management and advise the
contractor regarding waste management requirements.

4. Spill Prevention

The following material management practices will be used to reduce the risk of
spills or other exposure of materials and substances to the weather and/or runoff.

» Good Housekeeping:

The following good housekeeping practices will be followed onsite during the
construction project.

e An effort will be made to store only enough product required to do the
job

e All materials stored onsite will be stored in a neat, orderly manner in
their appropriate containers and, if possible, under a roof or other
enclosure
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e Products will be kept in their original containers with the original
manufacturer’s label

e Substances will not be mixed with one another unless recommended
by the manufacturer

e Whenever possible, all of the product will be used up before disposing
of the container

e Manufacturers’ recommendations for proper use and disposal will be
followed

e The site contractor will inspect daily to ensure proper use and disposal
of materials onsite

» Hazardous Products:

These practices will be used to reduce the risks associated with any and all
hazardous materials.

e Products will be kept in original containers unless they are not
resealable

e Original labels and material safety data sheets (MSDS) will be
reviewed and retained

e Contractor will follow procedures recommended by the manufacturer
when handling hazardous materials

e If surplus product must be disposed of, manufacturers’ or state/local
recommended methods for proper disposal will be followed

The following product-specific practices will be followed onsite:

» Petroleum Products:
Vehicles and equipment that are fueled and maintained on site will be monitored
for leaks, and receive regular preventative maintenance to reduce the chance of
leakage. Petroleum products onsite will be stored in tightly sealed containers,
which are clearly labeled and will be protected from exposure to weather.
The contractor shall prepare an Oil Pollution Spill Prevention Control and
Countermeasure plan when the project that involves the storage of petroleum
products in 55 gallon or larger containers with a total combined storage capacity
of 1,320 gallons. This is a requirement of 40 CFR 112.

This project (will / will not) (3) have over 1,320 gallons of petroleum products with
a total capacity, sum of all containers 55 gallon capacity and larger.

> Fertilizers:

Fertilizers will be applied at rates prescribed by the contract, standard
specifications or as directed by the resident engineer. Once applied, fertilizer will
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be covered with mulch or blankets or worked into the soil to limit exposure to
storm water. Storage will be in a covered shed. The contents of any partially
used bags of fertilizer will be transferred to a sealable plastic bin to avoid spills.

» Paints:

All containers will be tightly sealed and stored indoors or under roof when not
being used. Excess paint or paint wash water will not be discharged to the
drainage or storm sewer system but will be properly disposed of according to
manufacturers’ instructions or state and local regulations.

> Concrete Truck Washout:

Concrete truck mixers and chutes will not be washed on pavement, near storm
drain inlets, or within 75 feet of any ditch, stream, wetland, lake, or sinkhole.
Where possible, excess concrete and wash water will be discharged to areas
prepared for pouring new concrete, flat areas to be paved that are away from
ditches or drainage system features, or other locations that will not drain off site.
Where this approach is not possible, a shallow earthen wash basin will be
excavated away from ditches to receive the wash water

» Spill Control Practices

In addition to the good housekeeping and material management practices
discussed in the previous sections of this plan, the following practices will be
followed for spill prevention and cleanup:

e Manufacturers’ recommended methods for spill cleanup will be clearly
posted. All personnel will be made aware of procedures and the location
of the information and cleanup supplies.

e Materials and equipment necessary for spill cleanup will be kept in the
material storage area. Equipment and materials will include as
appropriate, brooms, dust pans, mops, rags, gloves, oil absorbents, sand,
sawdust, and plastic and metal trash containers.

e All spills will be cleaned up immediately after discovery.

e The spill area will be kept well ventilated and personnel will wear
appropriate protective clothing to prevent injury from contract with a
hazardous substance.

e Spills of toxic or hazardous material will be reported to the appropriate
state/local agency as required by KRS 224 and applicable federal law.

e The spill prevention plan will be adjusted as needed to prevent spills from
reoccurring and improve spill response and cleanup.

e Spills of products will be cleaned up promptly. Wastes from spill clean up
will be disposed in accordance with appropriate regulations.
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D.Other State and Local Plans

This BMP plan shall include any requirements specified in sediment and erosion
control plans, storm water management plans or permits that have been
approved by other state or local officials. Upon submittal of the NOI, other
requirements for surface water protection are incorporated by reference into and
are enforceable under this permit (even if they are not specifically included in this
BMP plan). This provision does not apply to master or comprehensive plans,
non-enforceable guidelines or technical guidance documents that are not
identified in a specific plan or permit issued for the construction site by state or
local officials. (1)

E. Maintenance

1. The BMP plan shall include a clear description of the maintenance
procedures necessary to keep the control measures in good and effective
operating condition.

e Maintenance of BMPs during construction shall be a result of weekly and
post rain event inspections with action being taken by the contractor to
correct deficiencies.

e Post Construction maintenance will be a function of normal highway
maintenance operations. Following final project acceptance by the
cabinet, district highway crews will be responsible for identification and
correction of deficiencies regarding ground cover and cleaning of storm
water BMPs. The project manager shall identify any BMPs that will be for
the purpose of post construction storm water management with specific
guidance for any non-routine maintenance. (1)

F. Inspections

Inspection and maintenance practices that will be used to maintain erosion and
sediment controls:

» All erosion prevention and sediment control measures will be inspected
at least once each week and following any rain of one-half inch or
more.

» Inspections will be conducted by individuals that have received KyTC
Grade Level Il training or other qualification as prescribed by the
cabinet that includes instruction concerning sediment and erosion
control.

» Inspection reports will be written, signed, dated, and kept on file.
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Areas at final grade will be seeded and mulched within 14 days.

Areas that are not at final grade where construction has ceased for a
period of 21 days or longer and soil stock piles shall receive temporary
mulch no later than 14 days from the last construction activity in that
area.

All measures will be maintained in good working order; if a repair is
necessary, it will be initiated within 24 hours of being reported.

Built-up sediment will be removed from behind the silt fence before it
has reached halfway up the height of the fence.

Silt fences will be inspected for bypassing, overtopping, undercutting,
depth of sediment, tears, and to ensure attachment to secure posts.
Sediment basins will be inspected for depth of sediment, and built-up
sediment will be removed when it reaches 70 percent of the design
capacity and at the end of the job.

Diversion dikes and berms will be inspected and any breaches
promptly repaired. Areas that are eroding or scouring will be repaired
and re-seeded / mulched as needed.

Temporary and permanent seeding and mulching will be inspected for
bare spots, washouts, and healthy growth. Bare or eroded areas will
be repaired as needed.

All material storage and equipment servicing areas that involve the
management of bulk liquids, fuels, and bulk solids will be inspected
weekly for conditions that represent a release or possible release of
pollutants to the environment.

G. Non — Storm Water discharges

It is expected that non-storm water discharges may occur from the site during the
construction period. Examples of non-storm water discharges include:

>
>
>
>

Water from water line flushings.

Water form cleaning concrete trucks and equipment.

Pavement wash waters (where no spills or leaks of toxic or hazardous
materials have occurred).

Uncontaminated groundwater and rain water (from dewatering during
excavation).

All non-storm water discharges will be directed to the sediment basin or to a filter
fence enclosure in a flat vegetated infiltration area or be filtered via another
approved commercial product.
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H.Groundwater Protection Plan (3)

This plan serves as the groundwater protection plan as required by 401 KAR
5:037.

» Contractors statement: (3)

The following activities, as enumerated by 401 KAR 5:037 Section 2 that require
the preparation and implementation of a groundwater protection plan, will or may
be may be conducted as part of this construction project:

2. (e) land treatment or land disposal of a pollutant;

2. (f) Storing, ..., or related handling of hazardous waste, solid waste or
special waste, ..., in tanks, drums, or other containers, or in piles, (This does not
include wastes managed in a container placed for collection and removal of
municipal solid waste for disposal off site);

2. (9) .... Handling of materials in bulk quantities (equal or greater than 55
gallons or 100 pounds net dry weight transported held in an individual container)
that, if released to the environment, would be a pollutant;

2. (j) Storing or related handling of road oils, dust suppressants, ...., at a
central location;

2. (k) Application or related handling of road oils, dust suppressants or
deicing materials, (does not include use of chloride-based deicing materials
applied to roads or parking lots);

2. (m) Installation, construction, operation, or abandonment of wells, bore
holes, or core holes, (this does not include bore holes for the purpose of
explosive demolition);

Or, check the following only if there are no qualifying activities

There are no activities for this project as listed in 401 KAR 5:037 Section 2

that require the preparation and implementation of a groundwater protection plan.

The contractor is responsible for the preparation of a plan that addresses the

401 KAR 5:037 Section 3. (3) Elements of site specific groundwater protection
plan:

(a) General information about this project is covered in the Project
information;
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(b) Activities that require a groundwater protection plan have been
identified above;

(c) Practices that will protect groundwater from pollution are
addressed in section C. Other control measures.

(d) Implementation schedule — all practices required to prevent
pollution of groundwater are to be in place prior to conducting
the activity;

(e) Training is required as a part of the ground water protection
plan. All employees of the contractor, sub-contractor and
resident engineer personnel will be trained to understand the
nature and requirements of this plan as they pertain to their job
function(s). Training will be accomplished within one week of
employment and annually thereafter. A record of training will be
maintained by the contractor with a copy provide to the resident
engineer.

() Areas of the project and groundwater plan activities will be
inspected as part of the weekly sediment and erosion control
inspections

(g) Certification (see signature page.)
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Contractor and Resident Engineer Plan certification

The contractor that is responsible for implementing this BMP plan is identified in the
Project Information section of this plan.

The following certification applies to all parties that are signatory to this BMP plan:

| certify under penalty of law that this document and all attachments were prepared under my
direction or supervision in accordance with a system designed to assure that qualified personnel
properly gathered and evaluated the information submitted. Based on my inquiry of the person or
persons who manage the system, or those persons directly responsible for gathering the
information, the information submitted is, to the best of my knowledge and belief, true, accurate,
and complete. | am aware that there are significant penalties for submitting false information,
including the possibility of fine and imprisonment for knowing violations. Further, this plan
complies with the requirements of 401 KAR 5:037. By this certification, the undersigned state that
the individuals signing the plan have reviewed the terms of the plan and will implement its
provisions as they pertain to ground water protection.

Resident Engineer and Contractor Certification:

(2) Resident Engineer signature

Signed title ,
Typed or printed name? signature
(3) Signed title ,
Typed or printed name* signature

1. Contractors Note: to be signed by a person who is the owner, a responsible
corporate officer, a general partner or the proprietor or a person designated to
have the authority to sign reports by such a person in accordance with 401
KAR 5:060 Section 9. This delegation shall be in writing to: Manager, KPDES
Branch, Division of Water, 14 Reilly Road, Frankfort Kentucky 40601.
Reference the Project Control Number (PCN) and KPDES number when one
has been issued.

2. KyTC note: to be signed by the Chief District Engineer or a person
designated to have the authority to sign reports by such a person (usually the
resident engineer) in accordance with 401 KAR 5:060 Section 9. This
delegation shall be in writing to: Manager, KPDES Branch, Division of Water,
14 Reilly Road, Frankfort Kentucky 40601 Reference the Project Control
Number (PCN) and KPDES number when one has been issued.

KPDES BMP Plan Page 13 of 14
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KyTC BMP Plan for Project PCN ## - ####

Sub-Contractor Certification

The following sub-contractor shall be made aware of the BMP plan and responsible for
implementation of BMPs identified in this plan as follows:

Subcontractor

Name:
Address:
Address:

Phone:

The part of BMP plan this subcontractor is responsible to implement is:

I certify under penalty of law that | understand the terms and conditions of the general
Kentucky Pollutant Discharge Elimination System permit that authorizes the storm water
discharges, the BMP plan that has been developed to manage the quality of water to be
discharged as a result of storm events associated with the construction site activity and
management of non-storm water pollutant sources identified as part of this certification.

Signed title :
Typed or printed name?! signature

1. Sub Contractor Note: to be signed by a person who is the owner, a
responsible corporate officer, a general partner or the proprietor or a person
designated to have the authority to sign reports by such a person in
accordance with 401 KAR 5:060 Section 9. This delegation shall be in writing
to: Manager, KPDES Branch, Division of Water, 14 Reilly Road, Frankfort
Kentucky 40601. Reference the Project Control Number (PCN) and KPDES
number when one has been issued.

KPDES BMP Plan Page 14 of 14
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KENTUCKY TRANSPORTATION CABINET
STP BRE6aRR35) COMMUNICATING ALL PROMISES (CAP) Page 710t 128
11 JUL 2013 ACTIVE
Item No. 10- 1085 Project Mgr. kytc\min.jiang
County POWELL Route KY-11
CAP # Date of Promise Promise made to: Location of Promise
1 11-JAN-13 USFWS Project Length

CAP Description
MITIGATIONS IN THE FORM OF IN-LIEU FEES, AS NOTED IN THE BIOLOGICAL ASSESSMENT DOCUMENT, HAVE
BEEN ESTABLISHED FOR THIS PROJECT. NO SEASONAL RESTRICTIONS ON TREE CUTTINGS MANDATED BY
USFWS WILL BE REQUIRED.

2 18-APR-13 District 10 ROW Section Left Station 57+20 & Right Station 57+20
CAP Description

PAVE ENTRANCES TO THE PROPERTY OF STEPHEN D.ROSE AS STATED IN THE MEMORANDUM OF
UNDERSTANDING.

Page 1
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DETAIL SHEET FOR PAVEMENT SUBSURF ACE
DRAINAGE OUTLET

Use approximately one ton of Cruéhed Aggregate Size No. 2 at all
Perforoted Pipe Headwall Qutlets as illustrated in the detail beiow.
Place Crushed Aggregate Size No. 2 to a minimum depth of 4 gs
detailed below.

Use Dense Graded Aggregate (DGA) removed during placement of the
Crushed Aggreagate Size No. 2 to dress existing shoulders where DGA is
exposed. Waste other materials removed during placement of the Crushed
Aggregate Size No. 2 ags directed by the Engineer. The Department will
make no direct payment for disposal of wasted material.

The Department will consider payment for Crushed Aggregate Size No. 2 as
full compensation for all materials, labor, and other incidentals necessary to
place Crushed Aggregate Size No. 2 for vegetation ‘control and/or erosion
control at pavement edge drain outiets.

See current Standard Drawing RDP-010 for dimensions and other defoils.‘

4 inch. min.

4 feet

4 inch
mino_——

PERFORATED PIPE HEADWALL OUTLET
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SPECIFICATIONS REFERENCE

Any reference in the plans or proposal to previous editions of the Standard Specifications
for Road and Bridge Construction and Standard Drawings are superseded by Standard
Specifications for Road and Bridge Construction, Edition of 2012 and Standard
Drawings, Edition of 2012 with the 2012 Revision.



g?;/VBE;(LDES:ONJ; Supplemental Specifications to the Contract ID: 131
3% standard Specifications for Road and Bridge Construction, 2012 Edition Page 75 of
Effective with the September 27, 2013 Letting

Subsection: [108.03 Preconstruction Conference.
Revision: Replace 8) Staking with the following:
8) Staking (designated by a Professional Engineer or Land Surveyor licensed in the
Commonwealth of Kentucky.
Subsection: [109.07.02 Fuel.
Revision: Revise item Crushed Aggregate Used for Embankment Stabilization to the following:
Crushed Aggregate

Used for Stabilization of Unsuitable Materials

Used for Embankment Stabilization
Subsection: |110.02 Demobilization.
Revision: Replace the first part of the first sentence of the second paragraph with the following:
Perform all work and operations necessary to accomplish final clean-up as specified in the first
paragraph of Subsection 105.12;

Subsection: |112.03.12 Project Traffic Coordinator (PTC).

Revision: Replace the last paragraph of this subsection with the following:

Ensure the designated PTC has sufficient skill and experience to properly perform the task
assigned and has successfully completed the qualification courses.

Subsection: |112.04.18 Diversions (By-Pass Detours).

Revision: Insert the following sentence after the 2nd sentence of this subsection.

The Department will not measure temporary drainage structures for payment when the contract
documents provide the required drainage opening that must be maintained with the diversion.
The temporary drainage structures shall be incidental to the construction of the diversion. If the
contract documents fail to provide the required drainage opening needed for the diversion, the
cost of the temporary drainage structure will be handled as extra work in accordance with
section 109.04.

Subsection: [201.03.01 Contractor Staking.

Revision: Replace the first paragraph with the following: Perform all necessary surveying under the
general supervision of a Professional Engineer or Land Surveyor licensed in the
Commonwealth of Kentucky.

Subsection: [201.04.01 Contractor Staking.

Revision: Replace the last sentence of the paragraph with the following: Complete the general layout of
the project under the supervision of a Professional Engineer or Land Surveyor licensed in the
Commonwealth of Kentucky.

Subsection: |206.04.01 Embankment-in-Place.

Revision: Replace the fourth paragraph with the following: The Department will not measure suitable
excavation included in the original plans that is disposed of for payment and will consider it
incidental to Embankment-in-Place.

Subsection: [208.02.01 Cement.

Revision: Replace paragraph with the following:

Select Type I or Type Il cement conforming to Section 801. Use the same type cement
throughout the work.
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Subsection: |208.03.06 Curing and Protection.

Revision: Replace the fourth paragraph with the following:

Do not allow traffic or equipment on the finished surface until the stabilized subgrade has cured
for a total of 7-days with an ambient air temperature above 40 degrees Fahrenheit. A curing day
consists of a continuous 24-hour period in which the ambient air temperature does not fall
below 40 degrees Fahrenheit. Curing days will not be calculated consecutively, but must total
seven (7) , 24-hour days with the ambient air temperature remaining at or above 40 degrees
Fahrenheit before traffic or equipment will be allowed to traverse the stabilized subgrade. The
Department may allow a shortened curing period when the Contractor requests. The Contractor
shall give the Department at least 3 day notice of the request for a shortened curing period. The
Department will require a minimum of 3 curing days after final compaction. The Contractor
shall furnish cores to the treated depth of the roadbed at 500 feet intervals for each lane when a
shortened curing time is requested. The Department will test cores using an unconfined
compression test. Roadbed cores must achieve a minimum strength requirement of 80 psi.

Subsection: [208.03.06 Curing and Protection.

Revision: Replace paragraph nine with the following:

At no expense to the Department, repair any damage to the subgrade caused by freezing.
Subsection: |212.03.03 Permanent Seeding and Protection.

Part: A) Seed Mixtures for Permanent Seeding.

Number: 2)

Revision: Replace the paragraph with the following:

Permanent Seeding on Slopes Greater than 3:1 in Highway Districts 4, 5, 6, and 7. Apply seed
mix Type Il at a minimum application rate of 100 pounds per acre. If adjacent to a golf course
replace the crown vetch with Kentucky 31 Tall Fescue.

Subsection: |212.03.03 Permanent Seeding and Protection.

Part: A) Seed Mixtures for Permanent Seeding.
Number: 3)
Revision: Replace the paragraph with the following:

Permanent Seeding on Slopes Greater than 3:1 in Highway Districts 1, 2, 3, 8, 9, 10, 11, and
12. Apply seed mix Type Il at a minimum application rate of 100 pounds per acre. If adjacent
to crop land or golf course, replace the Sericea Lespedeza with Kentucky 31 Fescue.
Subsection: [213.03.02 Progress Requirements.

Revision: Replace the last sentence of the third paragraph with the following:

Additionally, the Department will apply a penalty equal to the liquidated damages when all
aspects of the work are not coordinated in an acceptable manner within 7 calendar days after
written notification.

Subsection: [213.03.05 Temporary Control Measures.

Part: E) Temporary Seeding and Protection.

Revision: Delete the second sentence of the first paragraph.

Subsection: |304.02.01 Physical Properties.

Table: Required Geogrid Properties

Revision: Replace all references to Test Method "GRI-GG2-87" with ASTM D 7737.
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Page 77 of ]

Subsection: |402.03.02 Contractor Quality Control and Department Acceptance.

Part: B) Sampling.

Revision: Replace the second sentence with the following: The Department will determine when to obtain
the quality control samples using the random-number feature of the mix design submittal and
approval spreadsheet. The Department will randomly determine when to obtain the verification
samples required in Subsections 402.03.03 and 402.03.04 using the Asphalt Mixture Sample
Random Tonnage Generator.

Subsection: |402.03.02 Contractor Quality Control and Department Acceptance.

Part: D) Testing Responsibilities.

Number: 3) VMA.

Revision: Add the following paragraph below Number 3) VMA: Retain the AV/VMA specimens and one
additional corresponding G,,,, sample for 5 working days for mixture verification testing by the
Department. For Specialty Mixtures, retain a mixture sample for 5 working days for mixture
verification testing by the Department. When the Department's test results do not verify that
the Contractor's quality control test results are within the acceptable tolerances according to
Subsection 402.03.03, retain the samples and specimens from the affected sublot(s) for the
duration of the project.

Subsection: [402.03.02 Contractor Quality Control and Department Acceptance.

Part: D) Testing Responsibilities.

Number: 4) Density.

Revision: Replace the second sentence of the Option A paragraph with the following: Perform coring by
the end of the following work day.

Subsection: |402.03.02 Contractor Quality Control and Department Acceptance.

Part: D) Testing Responsibilities.

Number: 5) Gradation.

Revision: Delete the second paragraph.

Subsection: |402.03.02 Contractor Quality Control and Department Acceptance.

Part: H) Unsatisfactory Work.

Number: 1) Based on Lab Data.

Revision: Replace the second paragraph with the following: When the Engineer determines that safety
concerns or other considerations prohibit an immediate shutdown, continue work and the
Department will make an evaluation of acceptability according to Subsection 402.03.05.
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Page 78 of

Subsection:
Revision:

402.03.03 Verification.

Replace the first paragraph with the following:

402.03.03 Mixture Verification. For volumetric properties, the Department will perform a
minimum of one verification test for AC, AV, and VMA according to the corresponding
procedures as given in Subsection 402.03.02. The Department will randomly determine when
to obtain the verification sample using the Asphalt Mixture Sample Random Tonnage
Generator. For specialty mixtures, the Department will perform one AC and one gradation
determination per lot according to the corresponding procedures as given in Subsection
402.03.02. However, Department personnel will not perform AC determinations according to
KM 64-405. The Contractor will obtain a quality control sample at the same time the
Department obtains the mixture verification sample and perform testing according to the
procedures given in Subsection 402.03.02. If the Contractor's quality control sample is verified
by the Department's test results within the tolerances provided below, the Contractor's sample
will serve as the quality control sample for the affected sublot. The Department may perform
the mixture verification test on the Contractor's equipment or on the Department's equipment.

Subsection:
Part:
Revision:

402.03.03 Verification.

A) Evaluation of Sublot(s) Verified by Department.

Replace the third sentence of the second paragraph with the following: When the paired t -test
indicates that the Contractor's data and Department's data are possibly not from the same
population, the Department will investigate the cause for the difference according to Subsection
402.03.05 and implement corrective measures as the Engineer deems appropriate.

Subsection:
Part:
Revision:

402.03.03 Verification.

B) Evaluation of Sublots Not Verified by Department.

Replace the third sentence of the first paragraph with the following: When differences between
test results are not within the tolerances listed below, the Department will resolve the
discrepancy according to Subsection 402.03.05.

Subsection:
Part:
Revision:

402.03.03 Verification.

B) Evaluation of Sublots Not Verified by Department.

Replace the third sentence of the second paragraph with the following: When the F -test or t -
test indicates that the Contractor's data and Department's data are possibly not from the same
population, the Department will investigate the cause for the difference according to Subsection
402.03.05 and implement corrective measures as the Engineer deems appropriate.

Subsection:
Part:
Revision:

402.03.03 Verification.

C) Test Data Patterns.

Replace the second sentence with the following: When patterns indicate substantial differences
between the verified and non-verified sublots, the Department will perform further comparative
testing according to subsection 402.03.05.
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Subsection: [402.03 CONSTRUCTION.

Revision: Add the following subsection: 402.03.04 Testing Equipment and Technician Verification.
For mixtures with a minimum quantity of 20,000 tons and for every 20,000 tons thereafter, the
Department will obtain an additional verification sample at random using the Asphalt Mixture
Sample Random Tonnage Generator in order to verify the integrity of the Contractor’s and
Department’s laboratory testing equipment and technicians. The Department will obtain a
mixture sample of at least 150 Ib at the asphalt mixing plant according to KM 64-425 and split
it according to AASHTO R 47. The Department will retain one split portion of the sample and
provide the other portion to the Contractor. At a later time convenient to both parties, the
Department and Contractor will simultaneously reheat the sample to the specified compaction
temperature and test the mixture for AV and VMA using separate laboratory equipment
according to the corresponding procedures given in Subsection 402.03.02. The Department
will evaluate the differences in test results between the two laboratories. When the difference
between the results for AV or VMA is not within £ 2.0 percent, the Department will investigate
and resolve the discrepancy according to Subsection 402.03.05.

Subsection: |402.03.04 Dispute Resolution.

Revision: Change the subsection number to 402.03.05.

Subsection: |402.05 PAYMENT.

Part: Lot Pay Adjustment Schedule Compaction Option A Base and Binder Mixtures

Table: AC

Revision: Replace the Deviation from JMF(%) that corresponds to a Pay Value of 0.95 to +0.6.
Subsection: [403.02.10 Material Transfer Vehicle (MTV).

Revision: Replace the first sentence with the following: In addition to the equipment specified above,
provide a MTV with the following minimum characteristics:

Subsection: [412.02.09 Material Transfer Vehicle (MTV).

Revision: Replace the paragraph with the following:

Provide and utilize a MTV with the minimum characteristics outlined in section 403.02.10.
Subsection: [412.03.07 Placement and Compaction.

Revision: Replace the first paragraph with the following:

Use a MTV when placing SMA mixture in the driving lanes. The MTV is not required on
ramps and/or shoulders unless specified in the contract. When the Engineer determines the use
of the MTV is not practical for a portion of the project, the Engineer may waive its requirement
for that portion of pavement by a letter documenting the waiver.

Subsection: |412.04 MEASUREMENT.

Revision:  |Add the following subsection:

412.04.03. Material Transfer Vehicle (MTV). The Department will not measure the MTV for
payment and will consider its use incidental to the asphalt mixture.
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Subsection: |501.03.19 Surface Tolerances and Testing Surface.

Part: B) Ride Quality.

Revision:  |Add the following to the end of the first paragraph:

The Department will specify if the ride quality requirements are Category A or Category B
when ride quality is specified in the Contract. Category B ride quality requirements shall apply
when the Department fails to classify which ride quality requirement will apply to the Contract.

Subsection: [603.03.06 Cofferdams.

Revision: Replace the seventh sentence of paragraph one with the following:

Submit drawings that are stamped by a Professional Engineer licensed in the Commonwealth of
Kentucky.

Subsection: [605.03.04 Tack Welding.

Revision: Insert the subsection and the following: 605.03.04 Tack Welding. The Department does not
allow tack welding.

Subsection: [606.03.17 Special Requirements for Latex Concrete Overlays.

Part: A) Existing Bridges and New Structures.

Number: 1) Prewetting and Grout-Bond Coat.

Revision:  |Add the following sentence to the last paragraph: Do not apply a grout-bond coat on bridge
decks prepared by hydrodemolition.

Subsection: [609.03 Construction.

Revision: Replace Subsection 609.03.01 with the following:

609.03.01 A) Swinging the Spans. Before placing concrete slabs on steel spans or precast
concrete release the temporary erection supports under the bridge and swing the span free on its
supports.

609.03.01 B) Lift Loops. Cut all lift loops flush with the top of the precast beam once the
beam is placed in the final location and prior to placing steel reinforcement. At locations where
lift loops are cut, paint the top of the beam with galvanized or epoxy paint.

Subsection: [611.03.02 Precast Unit Construction.

Revision: Replace the first sentence of the subsection with the following: Construct
units according to ASTM C1577, replacing Table 1 (Design Requirements for Precast
Concrete Box Sections Under Earth, Dead and HL-93 Live Load Conditions) with KY
Table 1 (Precast Culvert KYHL-93 Design Table), and Section 605 with the following
exceptions and additions:

Subsection: [613.03.01 Design.

Number: 2)

Revision: Replace "AASHTO Standard Specifications for Highway Bridges"” with "AASHTO LRFD
Bridge Design Specifications”

Subsection: [615.06.02

Revision: Add the following sentence to the end of the subsection. The ends of units shall be normal to
walls and centerline except exposed edges shall be beveled % inch.

Subsection: |615.06.03 Placement of Reinforcement in Precast 3-Sided Units.

Revision: Replace the reference of 6.6 in the section to 615.06.06.

Subsection: |615.06.04 Placement of Reinforcement for Precast Endwalls.

Revision: Replace the reference of 6.7 in the section to 615.06.07.




POWELL COUNTY
STP BRO 5260(035)

Supplemental Specifications to the Contract ID: 131(

Standard Specifications for Road and Bridge Construction, 2012 Edition
Effective with the September 27, 2013 Letting

Page 81 of ]

Subsection:
Revision:

615.06.06 Laps, Welds, and Spacing for Precast 3-Sided Units.

Replace the subsection with the following: Tension splices in the circumferential
reinforcement shall be made by lapping. Laps may not be tack welded together for assembly
purposes. For smooth welded wire fabric, the overlap shall meet the requirements of AASHTO
2012 Bridge Design Guide Section 5.11.2.5.2 and AASHTO 2012 Bridge Design Guide
Section 5.11.6.3. For deformed welded wire fabric, the overlap shall meet the requirements of
AASHTO 2012 Bridge Design Guide Section 5.11.2.5.1 and AASHTO 2012 Bridge Design
Guide Section 5.11.6.2. The overlap of welded wire fabric shall be measured between the outer
most longitudinal wires of each fabric sheet. For deformed billet-steel bars, the overlap shall
meet the requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.1. For splices
other than tension splices, the overlap shall be a minimum of 12" for welded wire fabric or
deformed billet-steel bars. The spacing center to center of the circumferential wires in a wire
fabric sheet shall be no less than 2 inches and no more than 4 inches. The spacing center to
center of the longitudinal wires shall not be more than 8 inches. The spacing center to center of
the longitudinal distribution steel for either line of reinforcing in the top slab shall be not more
than 16 inches.

Subsection:
Revision:

615.06.07 Laps, Welds, and Spacing for Precast Endwalls.

Replace the subsection with the following:

Splices in the reinforcement shall be made by lapping. Laps may not be tack welded together
for assembly purposes. For smooth welded wire fabric, the overlap shall meet the requirements
of AASHTO 2012 Bridge Design Guide Section 5.11.2.5.2 and AASHTO 2012 Bridge Design
Guide Section 5.11.6.3. For deformed welded wire fabric, the overlap shall meet the
requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.5.1 and AASHTO 2012
Bridge Design Guide Section 5.11.6.2. For deformed billet-steel bars, the overlap shall meet
the requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.1. The spacing center-
to-center of the wire fabric sheet shall not be less than 2 inches or more than 8 inches.

Subsection:
Revision:

615.08.01 Type of Test Specimen.

Replace the subsection with the following:

Start-up slump, air content, unit weight, and temperature tests will be performed each day on
the first batch of concrete. Acceptable start-up results are required for production of the first
unit. After the first unit has been established, random acceptance testing is performed daily for
each 50 yd3 (or fraction thereof). In addition to the slump, air content, unit weight, and
temperature tests, a minimum of one set of cylinders shall be required each time plastic
property testing is performed.

Subsection:
Revision:

615.08.02 Compression Testing.
Delete the second sentence.

Subsection:

615.08.04 Acceptability of Core Tests.
Delete the entire subsection.

Subsection:
Revision:

615.12 Inspection.

Add the following sentences to the end of the subsection:  Units will arrive at jobsite with the
"Kentucky Oval" stamped on the unit which is an indication of acceptable inspection at the
production facility. Units shall be inspected upon arrival for any evidence of damage resulting
from transport to the jobsite.




POWELL COUNTY
STP BRO 5260(035)

Supplemental Specifications to the
Standard Specifications for Road and Bridge Construction, 2012 Edition
Effective with the September 27, 2013 Letting

Contract ID: 131(

Page 82 of ]

Subsection: [716.02.02 Paint.

Revision: Replace sentence with the following: Conform to Section 821.

Subsection: |716.03 CONSTRUCTION.

Revision: Replace bullet 5) with the following: 5) AASHTO Standard Specifications for Structural
Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current
interims,

Subsection: |716.03.02 Lighting Standard Installation.

Revision: Replace the second sentence with the following:

Regardless of the station and offset noted, locate all poles/bases behind the guardrail a
minimum of four feet from the front face of the guardrail to the front face of the pole base.

Subsection: |716.03.02 Lighting Standard Installation.

Part: A) Conventional Installation.

Revision: Replace the third sentence with the following: Orient the transformer base so the door is
positioned on the side away from on-coming traffic.

Subsection: |716.03.02 Lighting Standard Installation.

Part: A) Conventional Installation.

Number: 1) Breakaway Installation and Requirements.

Revision: Replace the first sentence with the following: For breakaway supports, conform to Section 12
of the AASHTO Standard Specifications for Structural Supports for Highway Signs,
Luminaires, and Traffic Signals, 2013-6th Edition with current interims.

Subsection: |716.03.02 Lighting Standard Installation.

Part: B) High Mast Installation

Revision: Replace the first sentence with the following: Install each high mast pole as noted on plans.

Subsection: |716.03.02 Lighting Standard Installation.

Part: B) High Mast Installation

Number: 2) Concrete Base Installation

Revision: Modification of Chart and succeeding paragraphs within this section:

Drilled Shaft Depth Data
3:1 Ground 2:1 Ground 1.5:1 Ground
Lewel Ground Slope Slope Slope @
So1l Fock o1l Fock Zoil Fock Soi1l Fock
17 ft 7 ft 19 ft 7 fit 20 fit 7 fit i 7 ft
Steel Beguirements
Vertical Bars Ties or Spiral
Size Total Size Sp;:tu.:lf i
£10 16 # 12 inch
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(1): Shaft length is 22' for cohesive soil only. For cohesionless soil, contact geotechnical
branch for design.

(2): Do not construct high mast drilled shafts on ground slopes steeper than 1.5:1 without the
approval of the Division of Traffic.

If rock is encountered during drilling operations and confirmed by the engineer to be of
sound quality, the shaft is only required to be further advanced into the rock by the length of
rock socket shown in the table. The total length of the shaft need not be longer than that of soil
alone. Both longitudinal rebar length and number of ties or spiral length shall be adjusted
accordingly.

If a shorter depth is desired for the drilled shaft, the contractor shall provide, for the state's
review and approval, a detailed column design with individual site specific soil and rock
analysis performed and approved by a Professional Engineer licensed in the Commonwealth of
Kentucky.

Spiral reinforcement may be substituted for ties. If spiral reinforcement is used, one and one
half closed coils shall be provided at the ends of each spiral unit. Subsurface conditions
consisting of very soft clay or very loose saturated sand could result in soil parameters weaker
than those assumed. Engineer shall consult with the geotechnical branch if such conditions are
encountered.

The bottom of the drilled hole shall be firm and thoroughly cleaned so no loose or
compressible materials are present at the time of the concrete placement. If the drilled hole
contains standing water, the concrete shall be placed using a tremie to displace water.
Continuous concrete flow will be required to insure full displacement of any water.

The reinforcement and anchor bolts shall be adequately supported in the proper positions so
no movement occurs during concrete placement. Welding of anchor bolts to the reinforcing
cage is unacceptable, templates shall be used.

Exposed portions of the foundation shall be formed to create a smooth finished surface. All
forming shall be removed upon completion of foundation construction.

Page 83 of ]

Subsection: |716.03.03 Trenching.

Part: A) Trenching of Conduit for Highmast Ducted Cables.

Revision:  |Add the following after the first sentence: If depths greater than 24 inches are necessary, obtain
the Engineer's approval and maintain the required conduit depths coming into the junction
boxes. No payment for additional junction boxes for greater depths will be allowed.

Subsection: |716.03.03 Trenching.

Part: B) Trenching of Conduit for Non-Highmast Cables.

Revision:  |Add the following after the second sentence: If depths greater than 24 inches are necessary for
either situation listed previously, obtain the Engineer's approval and maintain the required
conduit depths coming into the junction boxes. No payment for additional junction boxes for
greater depths will be allowed.

Subsection: |716.03.10 Junction Boxes.

Revision: Replace subsection title with the following: Electrical Junction Box.
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Subsection: |716.04.07 Pole with Secondary Control Equipment.

Revision: Replace the paragraph with the following:

The Department will measure the quantity as each individual unit furnished and installed. The
Department will not measure mounting the cabinet to the pole, backfilling, restoration, any
necessary hardware to anchor pole, or electrical inspection fees, and will consider them
incidental to this item of work. The Department will also not measure furnishing and installing
electrical service conductors, specified conduits, meter base, transformer, service panel, fused
cutout, fuses, lighting arrestors, photoelectrical control, circuit breaker, contactor, manual
switch, ground rods, and ground wires and will consider them incidental to this item of work.

Subsection: |716.04.08 Lighting Control Equipment.

Revision: Replace the paragraph with the following:

The Department will measure the quantity as each individual unit furnished and installed. The
Department will not measure constructing the concrete base, excavation, backfilling,
restoration, any necessary anchors, or electrical inspection fees, and will consider them
incidental to this item of work. The Department will also not measure furnishing and installing
electrical service conductors, specified conduits, meter base, transformer, service panel, fused
cutout, fuses, lighting arrestors, photoelectrical control, circuit breakers, contactor, manual
switch, ground rods, and ground wires and will consider them incidental to this item of work.

Subsection: |716.04.09 Luminaire.

Revision: Replace the first sentence with the following:

The Department will measure the quantity as each individual unit furnished and installed.

Subsection: [716.04.10 Fused Connector Kits.

Revision: Replace the first sentence with the following:

The Department will measure the quantity as each individual unit furnished and installed.

Subsection: |716.04.13 Junction Box.

Revision: Replace the subsection title with the following: Electrical Junction Box Type Various.

Subsection: |716.04.13 Junction Box.

Part: A) Junction Electrical.

Revision: Rename A) Junction Electrical to the following: A) Electrical Junction Box.

Subsection: [716.04.14 Trenching and Backfilling.

Revision: Replace the second sentence with the following: The Department will not measure excavation,
backfilling, underground utility warning tape (if required), the restoration of disturbed areas to
original condition, and will consider them incidental to this item of work.

Subsection: [716.04.18 Remove Lighting.

Revision: Replace the paragraph with the following: The Department will measure the quantity as a lump

sum for the removal of lighting equipment. The Department will not measure the disposal of
all equipment and materials off the project by the contractor. The Department also will not
measure the transportation of the materials and will consider them incidental to this item of
work.
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Subsection: [716.04.20 Bore and Jack Conduit.

Revision: Replace the paragraph with the following: The Department will measure the quantity in linear
feet. This item shall include all work necessary for boring and installing conduit under an
existing roadway. Construction methods shall be in accordance with Sections 706.03.02,
paragraphs 1, 2, and 4.

Subsection: |716.05 PAYMENT.

Revision: Replace items 04810-04811, 20391NS835 and, 20392NS835 under Code, Pay Item, and Pay
Unit with the following:

Code Pay ltem Pay Unit
04810 Electrical Junction Box Each
04811 Electrical Junction Box Type B Each
20391INS835  Electrical Junction Box Type A Each
20391NS835 Electrical Junction Box Type C Each

Subsection: |723.03 CONSTRUCTION.

Revision: Replace bullet 5) with the following: 5) AASHTO Standard Specifications for Structural
Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current
interims,

Subsection: [723.02.02 Paint.

Revision: Replace sentence with the following: Conform to Section 821.

Subsection: [723.03.02 Poles and Bases Installation.

Revision: Replace the first sentence with the following:

Regardless of the station and offset noted, locate all poles/bases behind the guardrail a
minimum of four feet from the front face of the guardrail to the front face of the pole base.

Subsection: [723.03.02 Poles and Bases Installation.

Part: A) Steel Strain and Mastarm Poles Installation

Revision: Replace the second paragraph with the following: For concrete base installation, see Section
716.03.02, B), 2), Paragraphs 2-7. Drilled shaft depth shall be based on the soil conditions
encountered during drilling and slope condition at the site. Refer to the design chart below:

Subsection: [723.03.02 Poles and Bases Installation.

Part: B) Pedestal or Pedestal Post Installation.

Revision: Replace the fourth sentence of the paragraph with the following: For breakaway supports,
conform to Section 12 of the AASHTO Standard Specifications for Structural Supports for
Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current interims.

Subsection: |723.03.03 Trenching.

Part: A) Under Roadway.

Revision: Add the following after the second sentence: If depths greater than 24 inches are necessary,

obtain the Engineer's approval and maintain ether required conduit depths coming into the
junction boxes. No payment for additional junction boxes for greater depths will be allowed.
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Subsection: |723.03.11 Wiring Installation.

Revision:  |Add the following sentence between the fifth and sixth sentences: Provide an extra two feet of
loop wire and lead-in past the installed conduit in poles, pedestals, and junction boxes.

Subsection: |723.03.12 Loop Installation.

Revision: Replace the fifth sentence with the following: Provide an extra two feet of loop wire and lead-
in past the installed conduit in poles, pedestals, and junction boxes.

Subsection: |723.04.02 Junction Box.

Revision: Replace subsection title with the following: Electrical Junction Box Type.

Subsection: |723.04.03 Trenching and Backfilling.

Revision: Replace the second sentence with the following: The Department will not measure excavation,
backfilling, underground utility warning tape (if required), the restoration of disturbed areas to
original condition, and will consider them incidental to this item of work.

Subsection: |723.04.10 Signal Pedestal.

Revision: Replace the second sentence with the following: The Department will not measure excavation,
concrete, reinforcing steel, specified conduits, fittings, ground rod, ground wire, backfilling,
restoring disturbed areas, or other necessary hardware and will consider them incidental to this
item of work.

Subsection: |723.04.15 Loop Saw Slot and Fill.

Revision: Replace the second sentence with the following: The Department will not measure sawing,
cleaning and filling induction loop saw slot, loop sealant, backer rod, and grout and will
consider them incidental to this item of work.

Subsection: [723.04.16 Pedestrian Detector.

Revision: Replace the paragraph with the following: The Department will measure the quantity as each
individual unit furnished, installed and connected to pole/pedestal. The Department will not
measure installing R10-3e (with arrow) sign, furnishing and installing mounting hardware for
sign and will consider them incidental to this item of work.

Subsection: |723.04.18 Signal Controller- Type 170.

Revision: Replace the second sentence with the following: The Department will not measure constructing

the concrete base or mounting the cabinet to the pole, connecting the signal and detectors,
excavation, backfilling, restoration, any necessary pole mounting hardware, electric service, or
electrical inspection fees and will consider them incidental to this item of work. The
Department will also not measure furnishing and connecting the induction of loop amplifiers,
pedestrian isolators, load switches, model 400 modem card; furnishing and installing electrical
service conductors, specified conduits, anchors, meter base, fused cutout, fuses, ground rods,
ground wires and will consider them incidental to this item of work.
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Subsection:

Revision:

723.04.20 Install Signal Controller - Type 170.

Replace the paragraph with the following: The Department will measure the quantity as each
individual unit installed. The Department will not measure constructing the concrete base or
mounting the cabinet to the pole, connecting the signal and detectors, and excavation,
backfilling, restoration, any necessary pole mounting hardware, electric service, or electrical
inspection fees and will consider them incidental to this item of work. The Department will
also not measure connecting the induction loop amplifiers, pedestrian, isolators, load switches,
model 400 modem card; furnishing and installing electrical service conductors, specified
conduits, anchors, meter base, fused cutout, fuses, ground rods, ground wires and will consider
them incidental to this item of work.

Subsection:

Revision:

723.04.22 Remove Signal Equipment.

Replace the paragraph with the following: The Department will measure the quantity as a lump
sum removal of signal equipment. The Department will not measure the return of control
equipment and signal heads to the Department of Highways as directed by the District Traffic
Engineer. The Department also will not measure the transportation of materials of the disposal
of all other equipment and materials off the project by the contractor and will consider them
incidental to this item of work.

Subsection:
Revision:

723.04.28 Install Pedestrian Detector Audible.
Replace the second sentence with the following: The Department will not measure installing
sign R10-3e (with arrow) and will consider it incidental to this item of work.

Subsection:
Revision:

723.04.29 Audible Pedestrian Detector.
Replace the second sentence with the following: The Department will not measure furnishing
and installing the sign R10-3e (with arrow) and will consider it incidental to this item of work.

Subsection:
Revision:

723.04.30 Bore and Jack Conduit.

Replace the paragraph with the following: The Department will measure the quantity in linear
feet. This item shall include all work necessary for boring and installing conduit under an
existing roadway. Construction methods shall be in accordance with Sections 706.03.02,
paragraphs 1, 2, and 4.

Subsection:
Revision:

723.04.31 Install Pedestrian Detector.

Replace the paragraph with the following: The Department will measure the quantity as each
individual unit installed and connected to pole/pedestal. The Department will not measure
installing sign R 10-3e (with arrow) and will consider it incidental to this item of work.

Subsection:
Revision:

723.04.32 Install Mast Arm Pole.

Replace the second sentence with the following: The Department will not measure arms, signal
mounting brackets, anchor bolts, or any other necessary hardware and will consider them
incidental to this item of work.

Subsection:
Revision:

723.04.33 Pedestal Post.

Replace the second sentence with the following: The Department will not measure excavation,
concrete, reinforcing steel, anchor bolts, conduit, fittings, ground rod, ground wire, backfilling,
restoration, or any other necessary hardware and will consider them incidental to this item of
work.
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Subsection: |723.04.36 Traffic Signal Pole Base.

Revision: Replace the second sentence with the following: The Department will not measure excavation,
reinforcing steel, anchor bolts, specified conduits, ground rods, ground wires, backfilling, or
restoration and will consider them incidental to this item of work.

Subsection: |723.04.37 Install Signal Pedestal.

Revision: Replace the second sentence with the following: The Department will not measure excavation,
concrete, reinforcing steel, anchor bolts, specified conduits, fittings, ground rod, ground wire,
backfilling, restoration, or any other necessary hardware and will consider them incidental to
this item of work.

Subsection: |723.04.38 Install Pedestal Post.

Revision: Replace the second sentence with the following: The Department will not measure excavation,
concrete, reinforcing steel, anchor bolts, specified conduits, fittings, ground rod, ground wire,
backfilling, restoration, or any other necessary hardware and will consider them incidental to
this item of work.

Subsection: |723.05 PAYMENT.

Revision: Replace items 04810-04811, 20391NS835 and, 20392NS835 under Code, Pay Item, and Pay
Unit with the following:

Code Pay Item Pay Unit
04810 Electrical Junction Box Each
04811 Electrical Junction Box Type B Each
20391NS835 Electrical Junction Box Type A Each
20391INS835  Electrical Junction Box Type C Each

Subsection: |813.04 Gray Iron Castings.

Revision: Replace the reference to "AASHTO M105" with "ASTM A48".

Subsection: |813.09.02 High Strength Steel Bolts, Nuts, and Washers.

Number: A) Bolts.

Revision: Delete first paragraph and "Hardness Number" Table. Replace with the following:

A) Bolts. Conform to ASTM A325 (AASHTO M164) or ASTM A490 (AASHTO 253) as
applicable.

Subsection: |814.04.02 Timber Guardrail Posts.

Revision: Third paragraph, replace the reference to "AWPA C14" with "AWPA U1, Section B, Paragraph
4.1",

Subsection: |814.04.02 Timber Guardrail Posts.

Revision: Replace the first sentence of the fourth paragraph with the following:

Use any of the species of wood for round or square posts covered under AWPA UL.

Subsection: |814.04.02 Timber Guardrail Posts.

Revision: Fourth paragraph, replace the reference to "AWPA C2" with "AWPA U1, Section B, Paragraph
4.1",

Subsection: |814.04.02 Timber Guardrail Posts.

Revision: Delete the second sentence of the fourth paragraph.

Subsection: [816.07.02 Wood Posts and Braces.

Revision: First paragraph, replace the reference to "AWPA C5™ with "AWPA U1, Section B, Paragraph

41"
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Subsection:
Revision:

816.07.02 Wood Posts and Braces.
Delete the second sentence of the first paragraph.

Subsection:
Revision:

818.07 Preservative Treatment.
First paragraph, replace all references to "AWPA C14" with "AWPA U1, Section A".

Subsection:
Revision:

834.14 LIGHTING POLES.

Replace the first sentence with the following: Lighting pole design shall be in accordance with
loading and allowable stress requirements of the AASHTO Standard Specifications for
Structural Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with
current interims.

Subsection:
Revision:

834.14.03 High Mast Poles.

*Remove the second and fourth sentence from the first paragraph.

*Replace the third paragraph with the following: Provide calculations and drawings that are
stamped by a Professional Engineer licensed in the Commonwealth of Kentucky.

*Replace paragraph six with the following: Provide a pole section that conforms to ASTM A
595 grade A with a minimum yield strength of 55 KSI or ASTM A 572 with a minimum yield
strength of 55 KSI. Use tubes that are round or 16 sided with a four inch corner radius, have a
constant linear taper of .144 in/ft and contain only one longitudinal seam weld.
Circumferential welded tube butt splices and laminated tubes are not permitted. Provide pole
sections that are telescopically slip fit assembled in the field to facilitate inspection of interior
surface welds and the protective coating. The minimum length of the telescopic slip splices
shall be 1.5 times the inside diameter of the exposed end of the female section. Use
longitudinal seam welds as commended in Section 5.15 of the AASHTO 2013 Specifications.
The thickness of the transverse base shall not be less than 2 inches. Plates shall be integrally
welded to the tubes with a telescopic welded joint or a full penetration groove weld with
backup bar.

The handhole cover shall be removable from the handhole frame. One the frame side opposite
the hinge, provide a mechanism on the handhole cover/frame to place the Department’s
standard padlock as specified in Section 834.25. The handhole frame shall have two stainless
studs installed opposite the hinge to secure the handhole cover to the frame which includes
providing stainless steel wing nuts and washers. The handhole cover shall be manufactured
from 0.25 inch thick galvanized steel (ASTM A 153) and have a neoprene rubber gasket that is
permanently secured to the handhole frame to insure weather-tight protection. The hinge shall
be manufactured from 7-guage stainless steel to provide adjustability to insure weather-tight fit
for the cover. The minimum clear distance between the transverse plate and the

bottom opening of the handhole shall not be less than the diameter of the bottom tube of the
pole but needs to be at least 15 inches. The handhole frame width shall be 0.4 times the
diameter of the bottom tube.

Provide products that are hot-dip galvanized to the requirements of either ASTM A123
(fabricated products) or ASTM A 153 (hardware items).

Subsection:
Revision:

834.16 ANCHOR BOLTS.
Insert the following sentence at the beginning of the paragraph: The anchor bolt design shall
follow the NCHRP Report 494 Section 2.4 and NCHRP 469 Appendix A Specifications.
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Subsection:

Revision:

834.17.01 Conventional.

Add the following sentence after the second sentence: Provide a waterproof sticker mounted on
the bottom of the housing that is legible from the ground and indicates the wattage of the
fixture by providing the fist to numbers of the wattage.

Subsection:

Revision:

834.21.01 Waterproof Enclosures.

*Add the following sentence in the second paragraph in the thirteenth sentence: Provide a
cabinet door with a louvered air vent, Filter-retaining brackets and an easy clean metal filter.
*Replace sentence sixteen with the following: Use a 120-volt fixture and utilize a compact
fluorescent or L.E.D. bulb (equivalent to 60 watt minimum).

Subsection:

Revision:

835.07 Traffic Poles.

Replace the first sentence of the first paragraph with the following: Pole diameter and wall
thickness shall be calculated in accordance with the AASHTO Standard Specifications for
Structural Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with
current interims.

Subsection:

Revision:

835.07 Traffic Poles.

*Replace the first sentence of the fourth paragraph with the following: Ensure transverse plats
have a thickness > 2 inches.

*Add the following sentence to the end of the fourth paragraph: The bottom pole diameter
shall not be less than 16.25 inches.

Subsection:

Revision:

835.07 Traffic Poles.

Replace the second sentence of the fifth paragraph with the following: For anchor bolt design,
pole forces shall be positioned in such a manner to maximize the force on any individual
anchor bolt regardless of the actual anchor bolt orientation with the pole.

Subsection:

Revision:

835.07 Traffic Poles.

Replace the first and second sentence of the sixth paragraph with the following: The pole
handhole shall be 25 inches by 6.5 inches. The handhole cover shall be removable from the
handhole frame. On the frame side opposite the hinge, provide a mechanism on the handhole
cover/frame to place the Department's standard padlock as specified in Section 834.25. The
handhole frame shall have two stainless studs installed opposite the hinge to secure the
handhole cover to the frame which includes providing stainless steel wing nuts and washers.
The handhole cover shall be manufactured from 0.25 inch thick galvanized steel (ASTM 153)
and have a neoprene rubber gasket that is permanently secured to the handhole frame to insure
weather-tight protection. The hinge shall be manufactured from 7 gauge stainless steel to
provide adjustability to insure a weather-tight fit for the cover. The minimum clear distance
between the transverse plate and the bottom opening of the handhole shall not be less than the
diameter of the bottom tube but needs to be at least 12 inches.

Subsection:

Revision:

835.07 Traffic Poles.

*Replace the first sentence of the last paragraph with the following: Provide calculations and
drawings that are stamped by a Professional Engineer licensed in the Commonwealth of
Kentucky.

*Replace the third sentence of the last paragraph with the following: All tables referenced in
835.07 are found in the AASHTO Standard Specifications for Structural Supports for Highway
Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current interims.
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Subsection: [835.07.01 Steel Strain Poles.

Revision: Replace the second sentence of the second paragraph with the following:

The detailed analysis shall be certified by a Professional Engineer licensed in the
Commonwealth of Kentucky.

Subsection: |835.07.01 Steel Strain Poles.

Revision: Replace number 7. after the second paragraph with the following: 7. Fatigue calculations
should be shown for all fatigue related connections. Provide the corresponding detail, stress
category and example from table 11.9.3.1-1.

Subsection: [835.07.02 Mast Arm Poles.

Revision: Replace the second sentence of the fourth paragraph with the following: The detailed analysis
shall be certified by a Professional Engineer licensed in the Commonwealth of Kentucky.

Subsection: [835.07.02 Mast Arm Poles.

Revision: Replace number 7) after the fourth paragraph with the following: 7) Fatigue calculations
should be shown for all fatigue related connections. Provide the corresponding detail, stress
category and example from table 11.9.3.1-1.

Subsection: |835.07.03 ANCHORS.

Revision:  |Add the following to the end of the paragraph: There shall be two steel templates (one can be
used for the headed part of the anchor bolt when designed in this manner) provided per pole.
Templates shall be contained within a 26.5 inch diameter. All templates shall be fully
galvanized (ASTM A 153).

Subsection: |835.16.05 Optical Units.

Revision: Replace the 3rd paragraph with the following:

The list of certified products can be found on the following website: http://www.intertek.com.

Subsection: [835.19.01 Pedestrian Detector Body.

Revision: Replace the first sentence with the following: Provide a four holed pole mounted aluminum

rectangular housing that is a compatible with the pedestrian detector.
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SPECIAL PROVISION FOR EMBANKMENT AT
BRIDGE END BENT STRUCTURES

This Special Provision will apply when indicated on the plans or in the proposal.
Section references herein are to the Department’s 2012 Standard Specifications for Road
and Bridge Construction.

1.0 DESCRIPTION. Construct a soil, granular, or rock embankment with granular or
cohesive pile core and place structure granular backfill, as the Plans require. Construct the
embankment according to the requirements of this Special Provision, the Plans, Standard
Drawing RGX 100 and 105, and the 2012 Standard Specifications.

2.0 MATERIALS.

2.1 Granular Embankment. Conform to Subsection 805.10. When Granular
Embankment materials are erodible or unstable according to Subsection 805.03.04, use the
Special Construction Methods found in 3.2 of the Special Provision.

2.2 Rock Embankment. Provide durable rock from roadway excavation that
consists principally of Unweathered Limestone, Durable Shale (SDI equal to or greater
than 95 according to KM 64-513), or Durable Sandstone.

2.3 Granular Pile Core. Select a gradation of durable rock to facilitate pile driving
that conforms to Subsection 805.11. If granular pile core material hinders pile driving
operations, take appropriate means necessary to reach the required pile tip elevation, at no
expense to the Department.

2.4 Cohesive Pile Core. Conform to Section 206 of the Standard Specifications and
use soil with at least 50 percent passing a No. 4 sieve having a minimum Plasticity Index
(PI) of 10. In addition, keep the cohesive pile core free of boulders, larger than 6 inches in
any dimension, or any other obstructions, which would interfere with drilling operations.
If cohesive pile core material interferes with drilling operations, take appropriate means
necessary to maintain excavation stability, at no expense to the Department.

2.5 Structure Granular Backfill. Conform to Subsection 805.11

2.6 Geotextile Fabric. Conform to Type | or Type IV in Section 214 and 843 as
required in the plans.

3.0 CONSTRUCTION.

3.1 General. Construct roadway embankments at end bents according to Section
206 and in accordance with the Special Provision, the Plans, and Standard Drawings for
the full embankment section. In some instances, granular or rock embankment will be
required for embankment construction for stability purposes, but this special provision
does not prevent the use of soil when appropriate. Refer to the plans for specific details
regarding material requirements for embankment construction.

Place and compact granular or cohesive pile core, soil, granular or rock embankment,
and structure granular backfill according to the applicable density requirements for the
project. When constructing granular or rock embankments, use granular pile core for
driven pile foundations and use cohesive pile core for pre-drilled pile or drilled shaft
foundations. Place geotextile fabric, Type IV between cohesive pile core and structure
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granular backfill and granular or rock embankment.

When granular or rock embankment is required for embankment construction,
conform to the general requirements of Subsection 206.03.02 B). In addition, place the
material in no greater than 2-foot lifts and compact with a vibrating smooth wheel roller
capable of producing a minimum centrifugal force of 15 tons. Apply these requirements to
the full width of the embankment for a distance of half the embankment height or 50 feet,
whichever is greater, as shown on Standard Drawing RGX-105.

When using granular pile core, install 8-inch perforated underdrain pipe at or near the
elevation of the original ground in the approximate locations depicted on the standard
drawing, and as the Engineer directs, to ensure positive drainage of the embankment.
Wrap the perforated pipe with a fabric of a type recommended by the pipe manufacturer.

After constructing the embankment, excavate for the end bent cap, drive piling or
install shafts, place the mortar bed, construct the end bent, and complete the embankment
to finish grade according to the construction sequence shown on the Plans or Standard
Drawings and as specified hereinafter.

Certain projects may require widening of existing embankments and the removal of
substructures. Construct embankment according to the plans. Substructure removal shall
be completed according to the plans and Section 203. Excavation may be required at the
existing embankment in order to place the structure granular backfill as shown in the
Standard Drawings.

After piles are driven or shafts installed (see design drawings), slope the bottom of the
excavation towards the ends of the trench as noted on the plans for drainage. Using a
separate pour, place concrete mortar, or any class concrete, to provide a base for forming
and placing the cap. Place side forms for the end bent after the mortar has set sufficiently
to support workmen and forms without being disturbed.

Install 4-inch perforated pipe in accordance with the plans and Standard Drawings. In
the event slope protection extends above the elevation of the perforated pipe, extend the
pipe through the slope protection.

After placing the end bent cap and removing adjacent forms, fill the excavation with
structure granular backfill material to the level of the berm prior to placing beams for the
bridge. For soil embankments, place Type IV geotextile fabric between embankment
material and structure granular backfill. After completing the end bent backwall, or after
completing the span end wall, place the structure granular backfill to subgrade elevation.
If the original excavation is enlarged, fill the entire volume with compacted structure
granular backfill at no expense to the Department. Do not place backfill before removing
adjacent form work. Place structure granular backfill material in trench ditches at the ends
of the excavation. Place Geotextile Fabric, Type IV over the surface of structure granular
backfill prior to placing aggregate base course.

Tamp the backfill with hand tampers, pneumatic tampers, or other means the
Engineer approves. Thoroughly compact the backfill under the overhanging portions of
the structure to ensure that the backfill is in intimate contact with the sides of the structure.

Do not apply seeding, sodding, or other vegetation to the exposed granular
embankment.

3.2 Special Construction Methods. Erodible or unstable materials may erode even
when protected by riprap or channel lining; use the special construction method described
below when using these materials.

Use fine aggregates or friable sandstone granular embankment at “dry land”
structures only. Do not use them at stream crossings or locations subject to flood waters.
For erodible or unstable materials having 50 percent or more passing the No. 4 sieve,
protect with geotextile fabric. Extend the fabric from the original ground to the top of
slope over the entire area of the embankment slopes on each side of, and in front of, the
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end bent. Cover the fabric with at least 12 inches of non-erodible material.

For erodible or unstable materials having less than 50 percent passing a No. 4 sieve,
cover with at least 12 inches of non-erodible material.

Where erodible or unstable granular embankment will be protected by riprap or
channel lining, place geotextile fabric between the embankment and the specified slope
protection.

4.0 MEASUREMENT.

4.1 Granular Embankment. The Department will measure the quantity in cubic
yards using the plan quantity, increased or decreased by authorized adjustments as
specified in Section 204. The Department will not measure for payment any Granular
Embankment that is not called for in the plans.

The Department will not measure for payment any special construction caused by
using erodible or unstable materials and will consider it incidental to the Granular
Embankment regardless of whether the erodible or unstable material was specified or
permitted.

4.2 Rock Embankment. The Department will not measure for payment any rock
embankment and will consider it incidental to roadway excavation or embankment in
place, as applicable. Rock embankments will be constructed using granular embankment
on projects where there is no available rock present within the excavation limits of the
project.

4.3 Granular Pile Core. The Department will measure the quantity in cubic yards
using the plan quantity, increased or decreased by authorized adjustments as specified in
Section 204. The Department will not measure for payment furnishing and placing 8-inch
perforated underdrain pipe and will consider it incidental to the Granular pile core. The
Department will not measure for payment any granular pile core that is necessary because
the contractor elects to use granular or rock embankment when it is not specified in the
plans.

4.4 Cohesive Pile Core. The Department will measure the quantity in cubic yards
using the plan quantity, increased or decreased by authorized adjustments as specified in
Section 204.

4.5 Structure Granular Backfill. The Department will measure the quantity in
cubic yards using the plan quantity, increased or decreased by authorized adjustments as
specified in Section 204. The Department will not measure any additional material
required for backfill outside the limits shown on the Plans and Standard Drawings for
payment and will consider it incidental to the work.

The Department will not measure structure excavation at the end bent or an existing
embankment for payment and will consider it incidental to Structure Granular Backfill.

The Department will not measure for payment the 4-inch perforated underdrain pipe
and will consider it incidental to the Structure Granular Backfill.

4.6 Geotextile Fabric. The Department will measure the quantities as specified in
Section 214. The Department will not measure the quantity of fabric used for separating
granular or rock embankment and cohesive pile core and will consider it incidental to
cohesive pile core.

4.7 End Bent. The Department will measure the quantities according to the

3
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Contract. The Department will not measure furnishing and placing the 2-inch mortar or
concrete bed for payment and will consider it incidental to the end bent construction.

5.0 PAYMENT. The Department will make payment for the completed and accepted
quantities under the following:

Code Pay Item Pay Unit

02223 Granular Embankment Cubic Yards
20209EP69 Granular Pile Core Cubic Yards
20210EP69 Cohesive Pile Core Cubic Yards
02231 Structure Granular Backfill Cubic Yards
02596, 02599 Geotextile Fabric, Type See Section 214

The Department will consider payment as full compensation for all work required in
this provision.

June 15, 2012
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Contract ID: 131076

FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

I General

1. Nondiscrimination

. Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X.  Compliance with Governmentwide Suspension and
Debarment Requirements

XIl.  Certification Regarding Use of Contract Funds for
Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services). The design-builder shall be responsible
for compliance by any subcontractor, lower-tier subcontractor
or service provider.

Contracting agencies may reference Form FHWA-1273 in bid
proposal or request for proposal documents, however, the
Form FHWA-1273 must be physically incorporated (not
referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. The term Federal-aid
highway does not include roadways functionally classified as
local roads or rural minor collectors.

II. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are
applicable to all Federal-aid construction contracts and to all
related construction subcontracts of $10,000 or more. The
provisions of 23 CFR Part 230 are not applicable to material
supply, engineering, or architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR 60,
29 CFR 1625-1627, Title 23 USC Section 140, the
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI
of the Civil Rights Act of 1964, as amended, and related
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR
Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR 60, and 29
CFR 1625-1627. The contracting agency and the FHWA have
the authority and the responsibility to ensure compliance with
Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix
A, with appropriate revisions to conform to the U.S.
Department of Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (28 CFR 35,
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27)
and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23
U.S.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under
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this contract. The provisions of the Americans with Disabilities
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR
35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor
agrees to comply with the following minimum specific
requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract.

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex, color,
national origin, age or disability. Such action shall include:
employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training,
including apprenticeship, pre-apprenticeship, and/or on-the-
job training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
Sso.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action, or who
are substantially involved in such action, will be made fully
cognizant of, and will implement, the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.
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4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, national
origin, age or disability. The following procedures shall be
followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are
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applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. Actions by
the contractor, either directly or through a contractor's
association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. Inthe event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, national
origin, age or disability; making full efforts to obtain qualified
and/or qualifiable minorities and women. The failure of a union
to provide sufficient referrals (even though it is obligated to
provide exclusive referrals under the terms of a collective
bargaining agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar
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with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established there
under. Employers must provide reasonable accommodation in
all employment activities unless to do so would cause an
undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex,
national origin, age or disability in the selection and retention
of subcontractors, including procurement of materials and
leases of equipment. The contractor shall take all necessary
and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and
suppliers and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State
DOT’s U.S. DOT-approved DBE program are incorporated by
reference.

b. The contractor or subcontractor shall not discriminate on
the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out
applicable requirements of 49 CFR Part 26 in the award and
administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the contracting agency
deems appropriate.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project, indicating the number of minority, women, and
non-minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor
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will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

11l. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of
$10,000 or more.

The contractor must ensure that facilities provided for
employees are provided in such a manner that segregation on
the basis of race, color, religion, sex, or national origin cannot
result. The contractor may neither require such segregated
use by written or oral policies nor tolerate such use by
employee custom. The contractor's obligation extends further
to ensure that its employees are not assigned to perform their
services at any location, under the contractor's control, where
the facilities are segregated. The term "facilities" includes
waiting rooms, work areas, restaurants and other eating areas,
time clocks, restrooms, washrooms, locker rooms, and other
storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate
or single-user restrooms and necessary dressing or sleeping
areas to assure privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size). The
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid
highway. This excludes roadways functionally classified as
local roads or rural minor collectors, which are exempt.
Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less
often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1(b)(2) of the Davis-Bacon
Act on behalf of laborers or mechanics are considered wages
paid to such laborers or mechanics, subject to the provisions
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of paragraph 1.d. of this section; also, regular contributions
made or costs incurred for more than a weekly period (but not
less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for
the classification of work actually performed, without regard to
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or
mechanics performing work in more than one classification
may be compensated at the rate specified for each
classification for the time actually worked therein: Provided,
That the employer's payroll records accurately set forth the
time spent in each classification in which work is performed.
The wage determination (including any additional classification
and wage rates conformed under paragraph 1.b. of this
section) and the Davis-Bacon poster (WH-1321) shall be
posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where
it can be easily seen by the workers.

b.(1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in
the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits
therefore only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is utilized in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment
Standards Administration, U.S. Department of Labor,
Washington, DC 20210. The Administrator, or an authorized
representative, will approve, modify, or disapprove every
additional classification action within 30 days of receipt and
so advise the contracting officer or will notify the contracting
officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics
to be employed in the classification or their representatives,
and the contracting officer do not agree on the proposed
classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the
views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an
authorized representative, will issue a determination within
30 days of receipt and so advise the contracting officer or

Page 100 of 128



POWELL COUNTY
STP BRO 5260(035)

will notify the contracting officer within the 30-day period that
additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first
day on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the contractor
shall either pay the benefit as stated in the wage determination
or shall pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

d. If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided, That the Secretary of
Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the contractor
to set aside in a separate account assets for the meeting of
obligations under the plan or program.

2. Withholding

The contracting agency shall upon its own action or upon
written request of an authorized representative of the
Department of Labor, withhold or cause to be withheld from
the contractor under this contract, or any other Federal
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime contractor, so
much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics,
including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or
helper, employed or working on the site of the work, all or part
of the wages required by the contract, the contracting agency
may, after written notice to the contractor, take such action as
may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations
have ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and
preserved for a period of three years thereafter for all laborers
and mechanics working at the site of the work. Such records
shall contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates
of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that
the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-
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Bacon Act, the contractor shall maintain records which show
that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that the
plan or program has been communicated in writing to the
laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs.

b.(1) The contractor shall submit weekly for each week in
which any contract work is performed a copy of all payrolls to
the contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be
maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included
on weekly transmittals. Instead the payrolls shall only need to
include an individually identifying number for each employee (
e.g. , the last four digits of the employee's social security
number). The required weekly payroll information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm
or its successor site. The prime contractor is responsible for
the submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full social
security number and current address of each covered worker,
and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and
social security numbers to the prime contractor for its own
records, without weekly submission to the contracting agency..

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or
subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under 85.5 (a)(3)(ii) of
Regulations, 29 CFR part 5, the appropriate information is
being maintained under 85.5 (a)(3)(i) of Regulations, 29
CFR part 5, and that such information is correct and
complete;

(i) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly
wages earned, without rebate, either directly or indirectly,
and that no deductions have been made either directly or
indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR
part 3;

(i) That each laborer or mechanic has been paid not
less than the applicable wage rates and fringe benefits or
cash equivalents for the classification of work performed,
as specified in the applicable wage determination
incorporated into the contract.
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(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph 3.b.(2) of
this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under section 1001 of title 18 and section 231 of
title 31 of the United States Code.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and shall permit such
representatives to interview employees during working hours
on the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the FHWA may,
after written notice to the contractor, the contracting agency or
the State DOT, take such action as may be necessary to
cause the suspension of any further payment, advance, or
guarantee of funds. Furthermore, failure to submit the required
records upon request or to make such records available may
be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, or if a
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but
who has been certified by the Office of Apprenticeship
Training, Employer and Labor Services or a State
Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job
site in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under
the registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the
ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination
for the work actually performed. Where a contractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman's hourly
rate) specified in the contractor's or subcontractor's registered
program shall be observed.

Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeymen hourly
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rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with
the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer
and Labor Services, or a State Apprenticeship Agency
recognized by the Office, withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration.

The ratio of trainees to journeymen on the job site shall not be
greater than permitted under the plan approved by the
Employment and Training Administration.

Every trainee must be paid at not less than the rate specified
in the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe
benefits listed on the wage determination unless the
Administrator of the Wage and Hour Division determines that
there is an apprenticeship program associated with the
corresponding journeyman wage rate on the wage
determination which provides for less than full fringe benefits
for apprentices. Any employee listed on the payroll at a trainee
rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any trainee performing work on the job site in
excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approval of a training program, the contractor will no
longer be permitted to utilize trainees at less than the
applicable predetermined rate for the work performed until an
acceptable program is approved.

c. Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR part 30.
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d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the
particular programs. The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms of
the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising
out of the labor standards provisions of this contract shall not
be subject to the general disputes clause of this contract. Such
disputes shall be resolved in accordance with the procedures
of the Department of Labor set forth in 29 CFR parts 5, 6, and
7. Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the
contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person
or firm ineligible for award of a Government contract by virtue
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the
U.S. Criminal Code, 18 U.S.C. 1001.
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V. CONTRACT WORK HOURS AND SAFETY
STANDARDS ACT

The following clauses apply to any Federal-aid construction
contract in an amount in excess of $100,000 and subject to the
overtime provisions of the Contract Work Hours and Safety
Standards Act. These clauses shall be inserted in addition to
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6. As
used in this paragraph, the terms laborers and mechanics
include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph (1.) of this section, the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such
liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in
paragraph (1.) of this section, in the sum of $10 for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action
or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph (2.) of this
section.

4. Subcontracts. The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraph (1.)
through (4.) of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs (1.) through (4.) of this
section.
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VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” refers
to workers employed or leased by the prime contractor, and
equipment owned or rented by the prime contractor, with or
without operators. Such term does not include employees or
equipment of a subcontractor or lower tier subcontractor,
agents of the prime contractor, or any other assignees. The
term may include payments for the costs of hiring leased
employees from an employee leasing firm meeting all relevant
Federal and State regulatory requirements. Leased
employees may only be included in this term if the prime
contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for

the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract.

2. The contract amount upon which the requirements set forth
in paragraph (1) of Section VI is computed includes the cost of
material and manufactured products which are to be
purchased or produced by the contractor under the contract
provisions.

3. The contractor shall furnish (a) a competent superintendent
or supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is

Contract ID: 131076
Page 104 of 128

evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1) is
not applicable to design-build contracts; however, contracting
agencies may establish their own self-performance
requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR 635). The
contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract.

2. Itis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
health standards (29 CFR 1926) promulgated by the Secretary
of Labor, in accordance with Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40
U.S.C.3704).

VIII. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:



POWELL COUNTY
STP BRO 5260(035)

"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 1, 1916, (39 Stat. 355), as amended
and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

By submission of this bid/proposal or the execution of this
contract, or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, or subcontractor, as
appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the
performance of this contract is not prohibited from receiving an
award due to a violation of Section 508 of the Clean Water Act
or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be
included the requirements of paragraph (1) of this Section X in
every subcontract, and further agrees to take such action as
the contracting agency may direct as a means of enforcing
such requirements.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
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covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances.

e. The terms "covered transaction," "debarred,"
"suspended,” "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. “First Tier Covered
Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such
as the prime or general contract). “Lower Tier Covered
Transactions” refers to any covered transaction under a First
Tier Covered Transaction (such as subcontracts). “First Tier
Participant” refers to the participant who has entered into a
covered transaction with a grantee or subgrantee of Federal
funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.
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i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.

* k k k%

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency;

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which

10
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this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances.

d. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. You may contact the person to
which this proposal is submitted for assistance in obtaining a
copy of those regulations. “First Tier Covered Transactions”
refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions”
refers to any covered transaction under a First Tier Covered
Transaction (such as subcontracts). “First Tier Participant”
refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds
(such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

won won nwn

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
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department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.

* k k ok %

Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals is
presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in
covered transactions by any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.

* Kk ok kK

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 6. The contractor shall include the provisions of Sections 1
PREFERENCE FOR APPALACHIAN DEVELOPMENT through 4 of this Attachment A in every subcontract for work
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS which is, or reasonably may be, done as on-site work.

ROAD CONTRACTS
This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.

12
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KENTUCKY TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS

EMPLOYMENT REQUIREMENTS
RELATING TO
NONDISCRIMINATION OF EMPLOYEES
(APPLICABLE TO FEDERAL-AID SYSTEM CONTRACTYS)

AN ACT OF THE KENTUCKY GENERAL ASSEMBLY
TO PREVENT DISCRIMINATION IN EMPLOYMENT

KRSCHAPTER 344
EFFECTIVE JUNE 16, 1972

The contract on this project, in accordance
with KRS Chapter 344, provides that during the
performance of this contract, the contractor agrees
as follows:

1. The contractor shall not fail or refuse to
hire, or shall not discharge any individual, or
otherwise discriminate against an individual with
respect to his compensation, terms, conditions, or
privileges of employment, because of such
individual's race, color, religion, national origin,
sex, disability or age (between forty and seventy);
or limit, segregate, or classify his employees in any
way which would deprive or tend to deprive an
individual of employment opportunities or
otherwise adversely affect his status as an
employee, because of such individual's race, color,
religion, national origin, sex, disability or age
(between forty and seventy). The contractor agrees
to post in conspicuous places, available to
employees and applicants for employment, notices
to be provided setting forth the provisions of this
nondiscrimination clause.

2. The contractor shall not print or publish
or cause to be printed or published a notice or
advertisement relating to employment by such an
employer or membership in or any classification or
referral for employment by the employment agency,
indicating any preference, limitation, specification,
or discrimination, based on race, color, religion,
national origin, sex, disability or age (between forty
and seventy), except that such notice or
advertisement may indicate a preference, limitation,
or specification based on religion, or national origin
when religion, or national origin is a bona fide
occupational qualification for employment.

3. If the contractor is in control of
apprenticeship or other training or retraining,
including on-the-job training programs, he shall not
discriminate against an individua because of his
race, color, religion, national origin, sex, disability
or age (between forty and seventy), in admission to,
or employment in any program established to

provide apprenticeship or other training.

4. The contractor will send to each labor
union or representative of workers with which he
has a collective bargaining agreement or other
contract or understanding, a notice to be provided
advisng the said labor wunion or workers
representative of the contractor's commitments
under this section, and shall post copies of the
notice in conspicuous places available to employees
and applicants for employment. The contractor will
take such action with respect to any subcontract or
purchase order as the administrating agency may
direct as a means of enforcing such provisions,
including sanctions for non-compliance.

REVISED: 12-3-92
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EXECUTIVE BRANCH CODE OF ETHICS

In the 1992 regular legidative session, the Genera Assembly passed and Governor Brereton Jones signed
Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part:

KRS 11A.040 (6) provides:

No present or former public servant shall, within six (6) months of following termination of his office or
employment, accept employment, compensation or other economic benefit from any person or business
that contracts or does business with the state in matters in which he was directly involved during his
tenure. This provision shall not prohibit an individual from returning to the same business, firm,
occupation, or profession in which he was involved prior to taking office or beginning his term of
employment, provided that, for a period of six (6) months, he personaly refrains from working on any
matter in which he was directly involved in state government. This subsection shall not prohibit the
performance of ministerial functions, including, but not limited to, filing tax returns, filing applications
for permits or licenses, or filing incorporation papers.

KRS 11A.040 (8) states:

A former public servant shall not represent a person in a matter before a state agency in which the
former public servant was directly involved, for a period of one (1) year after the latter of:

a) Thedate of leaving office or termination of employment; or

b) The date the term of office expires to which the public servant was elected.

This law is intended to promote public confidence in the integrity of state government and to declare as public
policy the idea that state employees should view their work as a public trust and not as a way to obtain private
benefits.

If you have worked for the executive branch of state government within the past six months, you may be subject
to the law's prohibitions. The law's applicability may be different if you hold eected office or are
contemplating representation of another before a state agency.

Also, if you are affiliated with a firm which does business with the state and which employs former state
executive-branch employees, you should be aware that the law may apply to them.

In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics
Commission, Room 136, Capitol Building, 700 Capitol Avenue, Frankfort, Kentucky 40601; telephone (502)
564-7954.
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General Decision Number: KY130103 01/04/2013 KY103
Superseded General Decision Number: KY20120128
State: Kentucky

Construction Type: Highway

Counties: Adair, Barren, Bell, Breathitt, Casey, Clay,

Clinton, Cumberland, Estill, Floyd, Garrard, Green, Harlan,
Hart, Jackson, Johnson, Knott, Knox, Laurel, Lawrence, Lee,
Leslie, Letcher, Lincoln, Magoffin, Martin, McCreary, Menifee,
Metcalfe, Monroe, Morgan, Owsley, Perry, Pike, Powell, Pulaski,
Rockcastle, Russell, Taylor, Wayne, Whitley and Wolfe Counties
in Kentucky.

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building
structures in rest area projects & railroad construction;
bascule, suspension & spandrel arch bridges designed for
commercial navigation, bridges involving marine construction;
and other major bridges).

Modification Number Publication Date
0 01/04/2013

* SUKY2010-164 07/12/2010

Rates Fringes
BRICKLAYER. - ..o oo $ 22.90 8.50
CARPENTER
Carpenter........ ... ... .... $ 21.40 8.50
Piledriverman... ... ._........ $ 21.05 8.50
CEMENT MASON/CONCRETE FINISHER...$ 21.25 8.50
ELECTRICIAN. ... oo $ 29.36 10.55

When required to work from bosum chairs on bridges where
subject to direct fall, escept when using JLG"s and bucket
trucks up to 75 feet: Add 25% to base rate for 50 to 75 feet,
and 50% over 75 feet.

IRONWORKER. . - -« e e e e iiiieeeaas $ 24.99 18.22
LABORER

(01) General Laborer,

Flagman, Steam Jenny........ $ 19.45 8.50

(02) Batch Truck Dumper,

Deck Hand or Scow Man,

Hand Blade Operator......... $ 19.70 8.50
(03) Power Driven Tool

Operator: Wagon Drill,

Chain Saw, Sand Blaster,

Concrete Chipper, Pavement

Breaker, Vibrator, Power

Wheelbarrow, Power Buggy,

Sewer Pipe Layer, Bottom

http://www.wdol.gov/wdol/scafiles/davisbacon/KY103.dvb?v=0 1/4/2013
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Men, Dry Cement Handler,
Concrete Rubber, Mason

Tender. ... ..o .... $ 19.80 8.50
(04) Asphalt Lute and

Rakerman, Side Rail Setter..$ 19.85 8.50
(05) Gunnite Nozzxleman,

Gunnite Operator............ $ 19.95 8.50
(06) Tunnel Laborer (Free

2 o T $ 20.00 8.50
(07) Tunnel Mucker (Free

2 o T $ 20.05 8.50
(08) Tunnel Miner, Blaster

and Driller (free Air)...... $ 20.40 8.50
(09) Caisson Worker......... $ 20.95 8.50
(10) Powderman.............. $ 21.05 8.50

(11) Drill Operator of
Percussion Type Drills
powered and propelled by

an independent air supply...$ 22.25 8.50
PAINTER

All Excluding Bridges....... $ 19.92 9.57

Bridges. .. ... .. ... $ 23.92 10.07
PLUMBER. - - o oo $ 22.52 7.80
POWER EQUIPMENT OPERATOR:

GROUP 1. ... ... $ 24.10 8.50

GROUP 2. ... $ 21.20 8.50

GROUP 3. . ... $ 21.40 8.50

GROUP 4. ... $ 20.79 8.50

POWER EQUIPMENT OPERATOR CLASSIFICATIONS:

GROUP 1: Auto Patrol, Batcher Plant, Bituminous Paver, Cable-
Way, Clamshell, Concrete Mixer (21 cu ft or over), Concrete
Pump, Crane, Crusher Plant, Derrick, Derrick Boat, Ditching
and Trenching machine, Dragline, Dredge Engineer, Elevating
Grader and all types of Loaders, Hoe-type Machine, Hoisting
Engine, Locomotive, LeTourneau or carry-all scoop, Bulldozer,
Mechanic, Orangepeel Bucket, Piledriver Operator, Power Blade,
Roller (Bituminous), Roller (earth), Roller (Rock), Scarifier,
Shovel, Tractor Shovel, Truck Crane, Well Point, Winch Truck,
Push Dozer, Grout Pump, High Lift, Fork Lift (regardless of
lift height), all types of Boom Cats, Multiple Operator, Core
Drill, Tow or Push Boat, A-Frame Winch Truck, Concrete Paver,
Grade-All, Hoist,m Hyster, Material Pump, Pumpcrete, Ross
Carrier, Sheepfoot, Sideboom, Throttle-Valve man, Rotary
Drill, Power Generator, Mucking Machine, Rock Spreader
attached to Equipment, Scoopmobile, KeCal Loader, Tower
Cranes, Hydrocrane, Tugger, Backfiller Gurries, Self-propelled
Compactor, Self-Contained Hydraulic Percussion Drill

GROUP 2: All Air Compressors (200 cu ft/min or greater),
Bituminous Mixer, Concrete Mixer (under 212 cu ft), Welding
Machine, Form Grader, Tractor (50 hp and over), Bull Float,
Finish Machine, Outboard Motor Boat, Brakeman, Mechanic
Tender, Whirly Oiler, Tract-air, Road Widening Trencher,
Articulating Trucks

GROUP 3: Greaser on Grease Facilities servicing Heavy

http://www.wdol.gov/wdol/scafiles/davisbacon/KY103.dvb?v=0 1/4/2013
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Equipment

GROUP 4: Bituminous Distributor, Cement Gun, Conveyor, Mud
Jack, Paving Joint Machine, Pump, Tamping Machine, Tractor
(under 50 hp), Vibrator, Oiler, Air Compressor (under 200 cu
Tt per minute), Concrete Saw, Burlap and Curing Machine, Hydro
Seeder, Power Form Handling Equipment, Deckhand Oiler,
hydraulic Post Driver

SHEET METAL WORKER. .. ............ $ 20.40 7.80

TRUCK DRIVER
(01) Truck Tender and
Warehouseman. . .............. $ 19.70 8.50
(02) Driver, Winch Truck
and A-Frame when used in
Transporting Materials...... $ 19.80 8.50
(03) Driver (Semi-trailer
or Pole Trailer), Driver
(Dump Truck, Tandem Axle),

Driver of Distributor....__. $ 19.90 8.50
(04) Driver on Mixer

Trucks (all types).......... $ 19.95 8.50
(05) Truck Mechanic......... $ 20.00 8.50

(06) Driver (3 tons and
under), Tire Changer,

Truck Mechanic Tender....... $ 20.03 8.50
(07) Driver on Pavement
Breakers. .. ... ... ... $ 20.05 8.50

(08) Driver (over 3 tons),

Driver (Truck Mounted

Rotary Drill) ... ... . _..._... $ 20.24 8.50
(09) Driver, Euclid and

other Heavy Earth Moving

Equipment. ... ... .. ... ...... $ 20.81 8.50
(10) Greaser on greasing
facilities. ... ... ... _._..... $ 20.90 8.50

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses

(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers" that indicate whether the particular
rate is union or non-union.

http://www.wdol.gov/wdol/scafiles/davisbacon/KY103.dvb?v=0 1/4/2013
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Union ldentifiers

An identifier enclosed in dotted lines beginning with
characters other than "'SU" denotes that the union
classification and rate have found to be prevailing for that
classification. Example: PLUM0198-005 07/01/2011. The first
four letters , PLUM, indicate the international union and the
four-digit number, 0198, that follows indicates the local union
number or district council number where applicable , i.e.,
Plumbers Local 0198. The next number, 005 in the example, is
an internal number used in processing the wage determination.
The date, 07/01/2011, following these characters is the
effective date of the most current negotiated rate/collective
bargaining agreement which would be July 1, 2011 in the above
example.

Union prevailing wage rates will be updated to reflect any
changes in the collective bargaining agreements governing the
rates.

0000/9999: weighted union wage rates will be published annually
each January.

Non-Union ldentifiers

Classifications listed under an "'SU" identifier were derived
from survey data by computing average rates and are not union
rates; however, the data used in computing these rates may
include both union and non-union data. Example: SULA2004-007
5/13/2010. SU indicates the rates are not union majority rates,
LA indicates the State of Louisiana; 2004 is the year of the
survey; and 007 is an internal number used in producing the
wage determination. A 1993 or later date, 5/13/2010, indicates
the classifications and rates under that identifier were issued
as a General Wage Determination on that date.

Survey wage rates will remain in effect and will not change
until a new survey is conducted.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests

for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted

http://www.wdol.gov/wdol/scafiles/davisbacon/KY103.dvb?v=0 1/4/2013
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because those Regional Offices have responsibility for the
Davis-Bacon survey program. IT the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N_.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party"s position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION

http://www.wdol.gov/wdol/scafiles/davisbacon/KY103.dvb?v=0 1/4/2013
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! : ' ];KENTUCKY LABOR CABINET
PREVAILING WAGE DETERMINATION
CURRENT REVISION
HIGHWAY CONSTRUCTION LOCALITY NO. II
Determination No. CR-13-II-HWY Project No.
Highway

Date of Determination: April 15, 2013

This schedule of the prevailing rate of wages for Locality No. Il including the counties of ADAIR, BARREN,
BELL, BREATHITT, CASEY, CLAY, CLINTON, CUMBERLAND, ESTILL, FLOYD, GARRARD,
GREEN, HARLAN, HART, JACKSON, JOHNSON, KNOTT, KNOX, LAUREL, LAWRENCE, LEE,
LESLIE, LETCHER, LINCOLN, MCCREARY, MAGOFFIN, MARTIN, MENIFEE, METCALFE,
MONROE, MORGAN, OWSLEY, PERRY, PIKE, POWELL, PULASKI, ROCKCASTLE, RUSSELL,
TAYLOR, WAYNE, WHITLEY, and WOLFE has been determined in accordance with the provisions of KRS
337.505 to 337.550. This determination shall be referred to as Prevailing Wage Determination No. CR-13-1I-
HWY.

The following schedule of rates is to be used for highway construction projects advertised or awarded by the
Kentucky Transportation Cabinet. This includes any contracts for the relocation of any utilities or other
incidental construction projects advertised or awarded by public authorities as a result of the highway
construction project.

Apprentices or trainees shall be permitted to work in accordance with Administrative Regulations adopted by
the Commissioner of the Department of Workplace Standards. Copies of these regulations will be furnished
upon request to any interested person.

Overtime is to be computed at not less than one and one-half (1 1/2) times the indicated BASE RATE for all
hours worked in excess of eight (8) hours per day, or in excess of forty (40) hours per week. However, KRS
337.540 permits an employee and employer to agree, in writing, that the employee will be compensated at a
straight time base rate for hours worked in excess of eight (8) hours in any one calendar day, but not more than
ten (10) hours worked in any one calendar day, if such written agreement is prior to the over eight (8) hours in
a calendar day actually being worked, or where provided for in a collective bargaining agreement. The fringe
benefit rate is to be paid for each hour worked at a straight time rate for all hours worked. Fringe benefit
amounts are applicable for all hours worked except when otherwise noted. Welders will receive rate for craft
in which welding is incidental.

No laborer, workman or mechanic shall be paid at a rate less than that of the General Laborer except those
classified as bona fide apprentices registered with the Kentucky State Apprenticeship Supervisor unless
otherwise specified in this schedule of wage rates.

LI DL

Michael Donta, Deputy Commissioner
Department of Workplace Standards

Page 1 of 5
CR-13-II-HWY
April 15, 2013
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CLASSIFICATIONS RATE AND FRINGE BENEFITS
BOILERMAKERS: BASE RATE $24.65

FRINGE BENEFIT 12.94

BRICKLAYERS:

Bricklayers: BASE RATE $22.90
FRINGE BENEFITS  8.50

Stone Mason: BASE RATE $21.50
FRINGE BENEFITS  8.50

CARPENTERS:

Carpenters: BASE RATE $24.15
FRINGE BENEFITS 13.50

Piledrivers: BASE RATE $23.80
FRINGE BENEFITS 13.50

CEMENT MASONS: ' BASE RATE $21.25
FRINGE BENEFITS  8.50

ELECTRICIANS: *BASE RATE $29.36

FRINGE BENEFITS 10.55

*When workmen are required to work from bosum chairs, trusses, stacks, tanks, scaffolds, catwalks,
radio and T.V. towers, structural steel (open, unprotected, unfloored raw steel), and bridges or similar
hazardous locations where workmen are subject to a direct fall, except where using JL.G’s and bucket
trucks up to 75 feet: Add 25% to workman’s base rate for 50 to 75 feet, and add 50% to workman’s
base rate for over 75 feet.

LINEMAN: *BASE RATE $30.09
FRINGE BENEFITS 10.94

EQUIPMENT OPERATOR: *BASE RATE $26.90
FRINGE BENEFITS 10.31

GROUNDSMAN: *BASE RATE $17.79
FRINGE BENEFITS 8.51

IRONWORKERS: _ BASE RATE $26.34
FRINGE BENEFITS 18.84

Page 2 of 5
CR-13-II-HWY
April 15, 2013
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CLASSIFICATIONS RATE AND FRINGE BENEFITS
LABORERS:

GROUP 1: Aging and curing of concrete (any mode or method), asbestos abatement worker, asphalt plant [aborers,
asphalt laborers; batch truck dumpers; carpenter tenders, cement mason tenders, cleaning of machines, concrete
laborers, demolition laborers, dredging laborers, drill helper, environmental laborer - nuclear, radiation, toxic and
hazardous waste — Level D, flagmen, grade checkers, all hand digging and hand back filling, highway marker placers,
landscaping laborers, mesh handlers and placers, puddler, railroad labaorers, rip-rap and grouters, right of way laborers,
sign, guard rail and fence installers (all types), signalmen, sound barrier installer, storm and sanitary sewer laborers,
swampers, truck spotters and dumpers, wrecking of concrete forms, general cleanup:

HEAVY & HIGHWAY BASE RATE $21.15
FRINGE BENEFITS 11.41

GROUP 2: Batter board men (sanitary and storm sewer), brickmason tenders, mortar mixer operator, scaffold builders,
burner and welder, bushammers, chain saw operator, concrete saw operators, deckhand scow man, dry cement
handlers, environmental laborers — nuclear, radiation, toxic and hazardous waste — Level C, forklift operators for
masonry, form setters, green concrete cutting, hand operated grouter and grinder machine operator, jack hammers, lead
paint abatement, pavement breakers, paving joint machine, pipe layers — laser operators (non-metallic), plastic pipe
fusion, power driven Georgia buggy and wheel barrow, power post hole diggers, precast manhole setters, walk-behind
tampers, walk-behind trenchers, sand blasters, concrete chippers, surface grinders, vibrator operators, wagon drillers:

HEAVY & HIGHWAY BASE RATE $21.40
FRINGE BENEFITS 11.41

GROUP 3: Air track driller (all types), asphalt luteman and rakersm gunnite nozzleman, gunnite operators and mixers,
grout pump operator, powderman and blaster, side rail setters, rail paved ditches, screw operatars, tunnel laborers (free
air), and water blasters:
HEAVY & HIGHWAY BASE RATE $21.45
FRINGE BENEFITS 11.41

GROUP 4: Caisson workers (free air), cement finishers, environmental laborer — nuclear, radiation, toxic and hazardous
waste — Level A and B, miners and drillers (free air), tunnel blasters, and tunnel mockers (free air), directional and
horizontal boring, air track drillers {all types), powder man and blasters, troxler and concrete tester if laborer is utilized:

HEAVY & HIGHWAY BASE RATE $22.05
FRINGE BENEFITS 11.41

OPERATING ENGINEERS:

Group A-1:
NCCCO or OECP Certified; Crane, dragline, hoist (1 drum when used for stack or chimney construction or
repair), hoisting engineer (2 or more drums), orangepeel, overhead crane, piledriver, truck crane, tower crane,

hydraulic crane:
BASE RATE $28.40
FRINGE BENEFITS 13.40

Page 3 of 5
CR-13-II-HWY
April 15, 2013
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CLASSIFICATIONS RATE AND FRINGE BENEFITS
Group A:

Auto patrol, batcher plant, bituminous paver, cable-way, clamshell, concrete mixer (21 cu. ft. or over),
concrete pump, crane, crusher plant, derrick, derrick boat, ditching and trenching machine, dragline, dredge
engineer, elevator (regardless of ownership when used for hoisting any building material), elevating grader and
all types of loaders, hoe-type machine, hoisting engine, locomotive, LeTourneau or carry-all scoop, bulldozer,
mechanic, orangepeel bucket, piledriver, power blade, roller (bituminous), roller (earth), roller (rock), scarifier,
shovel, tractor shovel, truck crane, well points, winch truck, push dozer, grout pump, high lift, fork lift
(regardless of lift height), all types of boom cats, multiple operator, core drill, tow or push boat, A-Frame
winch truck, concrete paver, gradeall, hoist, hyster, material pump, pumpcrete, ross carrier,sheepfoot,
sideboom, throttle-valve man, rotary drill, power generator, mucking machine, rock spreader attached to
equipment, scoopmobile, KeCal loader, tower cranes (French, German and other types), hydrocrane, tugger,
backfiller gurries, self-propelled compactor, self-contained hydraulic percussion drill:

BASE RATE $27.35
FRINGE BENEFITS 13.40
Group B:
All air compressors (200 cu. fi. per min. or greater capacity), bituminous mixer, concrete mixer (under 21 cu.
ft.), welding machine, form grader, tractor (50 H.P. and over), bull float, finish machine, outboard motor boat,
brakeman, mechanic helper, whirly oiler, tractair and road widening trencher, articulating trucks:

BASE RATE $24.87
FRINGE BENEFITS 13.40

Group B2:

Greaser on grease facilities servicing heavy equipment: BASE RATE $25.26
FRINGE BENEFITS 13.40

Group C:

Bituminous distributor, cement gun, conveyor, mud jack, paving joint machine, pump, tamping machine,
tractors (under 50 H.P.), vibrator, oiler, air compressors (under 200 cu. ft. per min. capacity), concrete saw,
burlap and curing machine, hydro seeder, power form handling equipment, deckhand oiler, hydraulic post

driver:
BASE RATE $24.60
FRINGE BENEFITS 13.40
PAINTERS:
All Excluding Bridges: BASE RATE $19.92
FRINGE BENEFITS 9.57
Bridges: BASE RATE $23.92

FRINGE BENEFITS 10.07

Page 4 of &
CR-13-II-HWY
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POWELL COUNTY
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CLASSIFICATIONS RATE AND FRINGE BENEFITS
PLUMBERS: BASE RATE $22.52
FRINGE BENEFITS  7.80
SHEET METAL: BASE RATE $20.40
FRINGE BENEFITS  7.80
TRUCK DRIVERS:
Truck helper and warehouseman: BASE RATE $22.45
FRINGE BENEFITS 13.50
Driver, winch truck and A-Frame when used in BASE RATE $22.55
transporting materials: FRINGE BENEFITS 13.50
Driver, (semi-trailer or pole trailer), BASE RATE $22.65
driver (dump truck, tandem axle), driver of distributor: FRINGE BENEFITS 13.50
Driver on mixer trucks (all types): BASE RATE $22.70
FRINGE BENEFITS 13.50
Truck mechanic: BASE RATE $22.75
FRINGE BENEFITS 13.50
Driver (3 tons and under), tire changer BASE RATE $22.78
and truck mechanic helper: FRINGE BENEFITS 13.50
Driver on pavement breakers: BASE RATE $22.80
FRINGE BENEFITS 13.50
Driver (over 3 tons), driver (truck mounted rotary drill): BASE RATE $22.99
FRINGE BENEFITS 13.50
Driver, Euclid and other heavy earth moving equipment BASE RATE $23.56
and Low Boy: FRINGE BENEFITS 13.50
Greaser on greasing facilities: BASE RATE $23.65
FRINGE BENEFITS 13.50

Page 5 of 5
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Fringe benefit amounts are applicable for all hours worked except when otherwise noted.

These rates are listed pursuant to the Kentucky Determination No. CR-13-11- HWY dated April
15, 2013.

NOTE: Both Kentucky Determination No. CR-13-11-HWY and Federal Decision No.
KY 130103 apply to this project. Both sets of wage rates are included. If thereisa
difference in the two wages for the same classification, the Contractor is required to pay
the higher of the two listed wages.

No laborer, workman or mechanic shall be paid at a rate less than that of a Journeyman except
those classified as bona fide apprentices.

Apprentices or trainees shall be permitted to work as such subject to Administrative Regulations
adopted by the Commissioner of Workplace Standards. Copies of these regulations will be
furnished upon request from any interested person.

Before using apprentices on the job the contractor shall present to the Contracting Officer written
evidence of registration of such employees in a program of a State apprenticeship and training
agency approved and recognized by the U. S. Bureau of Apprenticeship and Training. In the
absence of such a State agency, the contractor shall submit evidence of approval and registration
by the U. S. Bureau of Apprenticeship and Training.

The contractor shall submit to the Contracting Officer, written evidence of the established
apprenticeship-journeyman ratios and wage rates in the project area, which will be the basis for
establishing such ratios and rates for the project under the applicable contract provisions.

TO: EMPLOYERS/EMPLOYEES

PREVAILING WAGE SCHEDULE:

The wages indicated on this wage schedule are the least permitted to be paid for the
occupations indicated. When an employee works in more than one classification, the
employer must record the number of hours worked in each classification at the prescribed
hourly base rate.

OVERTIME:

Overtime is to be paid after an employee works eight (8) hours a day or forty (40) hours a
week, whichever gives the employee the greater wages. At least time and one-half the base
rate is required for all overtime. A laborer, workman or mechanic and an employer may
enter into a written agreement or a collective bargaining agreement to work more than
eight (8) hours a calendar day but not more than ten (10) hours a calendar day for the
straight time hourly rate. Wage violations or questions should be directed to the
designated Engineer or the undersigned.

Ryan Griffith, Acting Director
Division of Construction Procurement
Frankfort, Kentucky 40622
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION
TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY
(Executive Order 11246)

1. The Offeror's or Bidder's attention is called to the "Equa Opportunity Clause" and the "Standard Federa Equa
Employment Specifications’ set forth herein.

2. The gods and timetables for minority and female participation, expressed in percentage terms for the Contractor's
aggregate work force in each trade on dl construction work in the covered area, are asfollows:

GOALSFOR MINORITY GOALSFOR FEMALE
PARTICIPATION PARTICIPATION IN
IN EACH TRADE EACH TRADE
7.0% 6.9%

These goasare gpplicable to al the Contractor's construction work (whether or not it is Federa or federdly-assisted)
performed in the covered area. If the contractor performs construction work in ageographical arealocated outside of the
covered areg, it shall apply the goa's established for such geographica areawhere the work is actudly performed. With
regard to this second area, the contractor also is subject to the gods for both its federdly involved and non-federaly
involved congtruction.

The Contractor's compliance with the Executive Order and the regulations in CFR Part 60-4 shall be based on its
implementation of the Equa Opportunity Clause, specific affirmative action obligationsrequired by the specificationsset forth
in 41 CFR 60-4, 3(9), and itseffortsto meet thegods. The hours of minority and fema e employment and training must be
subgtantidly uniform throughout the length of the contract, and in each trade, and the contractor shall make agood faith effort
to employ minorities and women evenly on each of its projects. The transfer of minority or female employees or trainees
from Contractor to Contractor or from project to project for the sole purpose of meeting the Contractor'sgoasshdl bea
violation of the contract, the Executive Order and the regulationsin 41 CFR Part 60-4. Compliancewith thegoaswill be
measured againg the total work hours performed.

3. TheContractor shdl providewritten notification to the Director of the Office of Federal Contract Compliance Programs
within ten (10) working days of award of any construction subcontract in excess of $10,000.00 at any tier for construction
work under the contract resulting from thissolicitation. The natification shall list the name, addressand telephone number of
the subcontractor; employer identification number of the subcontractor; estimated dollar amount of the subcontract;

esimated starting and completion dates of the subcontract; and the geographica area in which the subcontract is to be
performed. The natification shal be mailed to:

Evelyn Teague, Regional Director
Office of Federal Contract Compliance Programs
61 Forsyth Street, SW, Suite 7B75
Atlanta, Georgia 30303-8609

4. Asusedinthis Notice, and in the contract resulting from this solicitation, the " covered area” isPowel County.
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PART IV

INSURANCE
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INSURANCE

The Contractor shall procure and maintain the following insurance in addition to the insurance required by law:

1) Commercial General Liability-Occurrence form — not less than $2,000,000 General aggregate,
$2,000,000 Products & Completed Aggregate, $1,000,000 Personal & Advertising, $1,000,000 each
occurrence.

2) Automobile Liability- $1,000,000 per accident
3) Employers Liability:

a) $100,000 Each Accident Bodily Injury
b) $500,000 Policy limit Bodily Injury by Disease
c) $100,000 Each Employee Bodily Injury by Disease

4) The insurance required above must be evidenced by a Certificate of Insurance and this Certificate of
Insurance must contain one of the following statements:
a) "policy contains no deductible clauses.”
b) "policy contains (amount) deductible property damage clause but company
will pay claim and collect the deductible from the insured.”

5) KENTUCKY WORKMEN'S COMPENSATION INSURANCE. The contractor shall furnish evidence
of coverage of all his employees or give evidence of self-insurance by submitting a copy of a certificate
issued by the Workmen's Compensation Board.

The cost of insurance is incidental to all contract items. All subcontractors must meet the same minimum
insurance requirements.
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PART V

BID ITEMS



POWELL COUNTY
STP BRO 5260(035)

131076

PROPOSAL BID ITEMS

Report Date 0/31/13

Section: 0001 - PAVING

LINE
0010
0020
0030
0040
0050
0060
0070
0080

BID CODE

00001
00020
00078
00100
00103
00190
00212
00301

ALT DESCRIPTION

DGA BASE

TRAFFIC BOUND BASE

CRUSHED AGGREGATE SIZE NO 2
ASPHALT SEAL AGGREGATE
ASPHALT SEAL COAT

LEVELING & WEDGING PG64-22
CL2 ASPH BASE 1.00D PG64-22
CL2 ASPH SURF 0.38D PG64-22

Section: 0002 - ROADWAY

LINE
0090
0100
0110
0120
0130

0140
0150
0160
0170
0180
0190
0200
0210
0220
0230
0240
0250
0260
0270
0280
0290
0300
0310
0320
0330
0340
0350
0360
0370
0380
0390
0400
0410
0420

BID CODE

01000
01010
01020
01310
01891

01987
02014
02159
02160
02200
02242
02262
02351
02360
02367
02371
02381
02397
02429
02432
02484
02545
02562
02596
02599
02650
02651
02676
02677
02701
02704
02705
02707
02708

ALT DESCRIPTION

PERFORATED PIPE-4 IN
NON-PERFORATED PIPE-4 IN
PERF PIPE HEADWALL TY 1-4 IN
REMOVE PIPE

ISLAND HEADER CURB TYPE 2

DELINEATOR FOR GUARDRAIL BI
DIRECTIONAL WHITE

BARRICADE-TYPE I

TEMP DITCH

CLEAN TEMP DITCH

ROADWAY EXCAVATION

WATER

FENCE-WOVEN WIRE TYPE 1
GUARDRAIL-STEEL W BEAM-S FACE
GUARDRAIL TERMINAL SECTION NO 1
GUARDRAIL END TREATMENT TYPE 1
GUARDRAIL END TREATMENT TYPE 7
REMOVE GUARDRAIL

TEMP GUARDRAIL

RIGHT-OF-WAY MONUMENT TYPE 1
WITNESS POST

CHANNEL LINING CLASS 1lI
CLEARING AND GRUBBING1.0 ACRES
TEMPORARY SIGNS
FABRIC-GEOTEXTILE TYPE |
FABRIC-GEOTEXTILE TYPE IV
MAINTAIN & CONTROL TRAFFIC
DIVERSIONS (BY-PASS DETOURS)
MOBILIZATION FOR MILL & TEXT
ASPHALT PAVE MILLING & TEXTURING
TEMP SILT FENCE

SILT TRAP TYPE B

SILT TRAP TYPE C

CLEAN SILT TRAP TYPE B

CLEAN SILT TRAP TYPE C

QUANTITY
2,123.00
130.00
1,340.00
23.00
2.80
345.00
1,289.00
365.00

QUANTITY
550.00
100.00
4.00
22.00
25.00

16.00
2.00
1,055.00
1,055.00
1,172.00
50.00
108.00
387.50
3.00
3.00
4.00
650.00
925.00
8.00
8.00
1,604.00
1.00
366.00
478.00
5,243.00
1.00
1.00
1.00
45.00
1,970.00
6.00
6.00
6.00
6.00

TON
TON
TON
TON
TON
TON
TON
TON

LF
LF
EACH
LF
LF

EACH
EACH
LF
LF
CuYD
MGAL
LF
LF
EACH
EACH
EACH
LF
LF
EACH
EACH
TON
LS
SQFT
SQYD
SQYD
LS
LS
LS
TON
LF
EACH
EACH
EACH
EACH
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POWELL COUNTY
STP BRO 5260(035)

131076

LINE
0430
0440
0450
0460
0470
0480
0490
0500
0510
0520
0530
0540
0550
0560
0570

BID CODE

02709
02726
02731
05950
05952
05953
05966
05985
06510
06514
06588
22000ED
22045NN
23542EC
23545EC

PROPOSAL BID ITEMS

Report Date 0/31/13
ALT DESCRIPTION

CLEAN TEMP SILT FENCE
STAKING

REMOVE STRUCTURE

EROSION CONTROL BLANKET
TEMP MULCH

TEMP SEEDING AND PROTECTION
TOPDRESSING FERTILIZER
SEEDING AND PROTECTION

PAVE STRIPING-TEMP PAINT-4 IN
PAVE STRIPING-PERM PAINT-4 IN
PAVEMENT MARKER TY IVA-BY TEMP
WOOD PLANK FENCE

FLUME INLET TY 2-MOD
ENHANCED SILT TRAP

CLEAN ENHANCED SILT TRAP

Section: 0003 - DRAINAGE

LINE
0580
0590
0600
0610
0620
0630
0640

BID CODE

00440
00443
00464
01208
01380
01451
02600

ALT DESCRIPTION

ENTRANCE PIPE-15 IN

ENTRANCE PIPE-24 IN

CULVERT PIPE-24 IN

PIPE CULVERT HEADWALL-24 IN
METAL END SECTION TY 2-15 IN

S & F BOX INLET-OUTLET-24 IN
FABRIC GEOTEXTILE TY IV FOR PIPE

Section: 0004 - BRIDGE

LINE
0650
0660
0670
0680
0690
0700
0710
0720
0730
0740
0750
0760
0770

BID CODE

02231
02355
02998
03299
08019
08033
08046
08094
08100
08104
08151
08801
23981EC

ALT DESCRIPTION

STRUCTURE GRANULAR BACKFILL
GUARDRAIL-STEEL W BEAM-S FACE A
MASONRY COATING

ARMORED EDGE FOR CONCRETE
CYCLOPEAN STONE RIP RAP

TEST PILES

PILES-STEEL HP12X53

PILE POINTS-12 IN

CONCRETE-CLASS A
CONCRETE-CLASS AA

STEEL REINFORCEMENT-EPOXY COATED
GUARDRAIL-STEEL W BEAM-S FACE BR

PPC I-BEAM TYPE HN42-49

Section: 0005 - WATERLINE AND SEWERLINE

QUANTITY

QUANTITY

QUANTITY

1,970.00 LF
1.00 LS
1.00 LS

2,097.00 SQYD
4,900.00 SQYD
4,900.00 SQYD
.32 TON
4,900.00 SQYD
4,000.00 LF
4,800.00 LF
38.00 EACH
207.00 LF
1.00 EACH
3.00 EACH
3.00 EACH

68.00 LF
32.00 LF
33.00 LF
1.00 EACH
2.00 EACH
3.00 EACH
44.00 SQYD

176.00 CUYD
100.00 LF
288.00 SQYD
69.20 LF
378.00 TON
31.00 LF
150.00 LF
14.00 EACH
46.00 CUYD
133.80 CUYD

30,205.00 LB

175.00 LF
372.00 LF
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POWELL COUNTY
STP BRO 5260(035)

131076

LINE
0780
0790
0800
0810
0820
0830
0840
0850
0860
0870
0880
0890
0900
0910
0920

BID CODE
01061
01069
03378
03385
03466
03479
03526
20135ND
20136ND
20481EC
21998NN
22961ND
22962ND
22984EN
24482ED

PROPOSAL BID ITEMS

Report Date 0/31/13

ALT DESCRIPTION
STEEL ENCASEMENT PIPE-4 IN
STEEL ENCASEMENT PIPE-12 IN
PVC PIPE-1 1/2 IN
PVC PIPE-6 IN
TIE-IN 6 IN
TIE-IN
GATE VALVE-6 IN
CASING SPACERS
CASING END SEALS
CREEK CROSSING
SITE RESTORATION
CASING SPACERS-INSTALL
CASING END SEALS-INSTALL
PVC FORCE MAIN-6 IN
BYPASS METER ASSEMBLY

Section: 0006 - DEMOBILIZATION

LINE
0930

BID CODE
02569

ALT DESCRIPTION
DEMOBILIZATION

QUANTITY
90.00
32.00

190.00
840.00
5.00
1.00
2.00
50.00
6.00
100.00
1.00
50.00
6.00
900.00
1.00

QUANTITY
1.00

LF
LF
LF
LF
EACH
EACH
EACH
EACH
EACH
LF
LS
EACH
EACH
LF
EACH

LS
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